



**BID OPENING**  
**Fire Station 69 Septic System Replacement Project**  
**Specs. No. 6871**  
**April 4, 2012 @ 2:30 PM**

Estimate: **\$688,000.00**

NO.	CONTRACTOR	BASE BID "Contractor's Lump Sum Bid"	Additive Alternative 1	Additive Alternative 2	Unit Price Using Base Estimate Quantity of 20 Linear Feet	Extended Overhead Daily Rate	Extended Overhead Daily Rate Using 30 Days of Compensable Delay	*Local Small Business Enterprise Preference	**Relative Weighted Price
1	Environmental Construction, Inc.	\$356,978.00	\$12,000.00	\$11,000.00	\$1,000.00	\$150.00	\$4,500.00	no	<b>\$385,478.00</b>
2	Fleming Environmental, Inc.	\$416,179.00	\$8,600.00	\$16,200.00	\$4,000.00	\$100.00	\$3,000.00	no	<b>\$447,979.00</b>
3	Heathcote Geotechnical	\$410,000.00	\$15,000.00	\$20,000.00	\$400.00	\$100.00	\$3,000.00	no	<b>\$448,400.00</b>
4	Encorre Services, Inc.	\$465,000.00	\$12,000.00	\$17,200.00	\$4,600.00	\$1,100.00	\$33,000.00	yes	<b>\$513,951.10</b>
5	Fast-Track Construction Corp	\$469,000.00	\$10,940.00	\$20,800.00	\$20,100.00	\$0.00	\$0.00	***no	<b>\$520,840.00</b>
6	R.Y. Engineering Works, Inc.	\$438,715.00	\$9,000.00	\$17,000.00	\$3,860.00	\$5,000.00	\$150,000.00	yes	<b>\$600,726.10</b>

\*Local Small Business Enterprise Preference: 5 % x \$356,978.00 = \$17,848.90.

\*\*Corrected Relative Weighted Price listed in bold font.

\*\*\*Firm claimed Local Small Business Enterprise preference but was not certified by the County of Los Angeles Internal Services Department Office of Small Business.