



County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **7TH STREET RAMP ONTO LONG BEACH FREEWAY AT METROPOLITAN TRANSPORTATION AUTHORITY PARKING LOT**
 PROJECT ID **RDC0011155**
 BIDS OPENED **10/07/2008**
 OFFICE ENGR **ABIGAIL FLORES (626) 458-3157**

ADDENDA **2**
 WORKING DAYS **70**

Engineer's Estimate (1) Beador Construction Company, Inc. (2) Sol Construction, Inc. (3) Bonadiman-Mc Cain, Inc. (4) Abbott Contracting & Engineering, Inc.

(1) Preliminary Bid Amount 685,300.00 734,441.00 758,005.00 783,332.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE	
1	IMPLEMENTATION OF BMPs	1	7,000.00	LS	7,000.00	10,000.00	10,000.00	1,560.00	1,560.00	500.00	500.00	1,200.00	1,200.00	3,543.33	
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	13,000.00	13,000.00	6,200.00	6,200.00	5,000.00	5,000.00	1,500.00	1,500.00	8,116.67	
3	MOBILIZATION	1	24,800.00	LS	24,800.00	26,520.00	26,520.00	90,000.00	90,000.00	65,000.00	65,000.00	79,900.00	79,900.00	65,736.67	
4	BRIDGE REMOVAL (PORTION)	1	2,400.00	LS	2,400.00	4,500.00	4,500.00	9,577.00	9,577.00	3,500.00	3,500.00	5,200.00	5,200.00	7,129.50	
5	STRUCTURE EXCAVATION (BRI	260	100.00	CY	26,000.00	63.00	16,380.00	31.00	8,060.00	31.00	8,060.00	75.00	19,500.00	64.67	
6	STRUCTURE BACKFILL (BRIDGE	63	150.00	CY	9,450.00	215.00	13,545.00	39.00	2,457.00	46.00	2,898.00	75.00	4,725.00	112.50	
7	STRUCTURE CONCRETE (BRID	83	950.00	CY	78,850.00	925.00	76,775.00	1,155.00	95,865.00	2,100.00	174,300.00	1,227.00	101,841.00	1,467.83	
8	STRUCTURE CONCRETE (FOOTI	96	400.00	CY	38,400.00	220.00	21,120.00	465.00	44,640.00	300.00	28,800.00	650.00	62,400.00	464.17	
9	FURNISH PILES, 45 TON	584	65.00	LF	37,960.00	100.00	58,400.00	95.00	55,480.00	98.00	57,232.00	87.00	50,808.00	94.50	
10	DRIVE PILES, 45 TON	584	36.00	LF	21,024.00	47.00	27,448.00	47.00	27,448.00	54.00	31,536.00	103.00	60,152.00	74.83	
11	BAR REINFORCING STEEL	44900	1.90	LB	85,310.00	2.50	112,250.00	2.50	112,250.00	1.50	67,350.00	1.60	71,840.00	1.98	
12	REMOVE EXISTING PAINT SYST	1	2,000.00	LS	2,000.00	52,000.00	52,000.00	52,000.00	52,000.00	47,000.00	47,000.00	47,000.00	47,000.00	53,333.33	
13	CLEAN & PAINT EXISTING STRU	1	2,000.00	LS	2,000.00	84,000.00	84,000.00	85,000.00	85,000.00	75,000.00	75,000.00	76,000.00	76,000.00	99,333.33	
14	STRUCTURAL STEEL (BRIDGE)	68	25.00	LB	1,700.00	90.00	6,120.00	16.00	1,088.00	100.00	6,800.00	110.00	7,480.00	86.00	
15	COLUMN CASINGS (STEEL)	13494	4.40	LB	59,373.60	8.00	107,952.00	8.00	107,952.00	10.00	134,940.00	10.90	147,084.60	9.65	
16	CORE CONCRETE (4" DIA)	144	80.00	LF	11,520.00	61.00	8,784.00	105.00	15,120.00	60.00	8,640.00	80.00	11,520.00	78.50	
17	DRILL AND BOND DOWEL	991	25.00	LF	24,775.00	15.00	14,865.00	20.00	19,820.00	15.00	14,865.00	22.00	21,802.00	22.00	
18	DRILL AND BOND DOWEL (EPO	168	35.00	LF	5,880.00	26.00	4,368.00	27.00	4,536.00	63.00	10,584.00	35.00	5,880.00	38.50	
19	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	27,273.00	27,273.00	500.00	500.00	8,000.00	8,000.00	7,500.00	7,500.00	11,378.83	
Total Amount					453,442.60	685,300.00	739,553.00	750,005.00	783,332.60						

(3) Local Small Business Enterprise(LSBE) Preference Amount 0.00 0.00 0.00 0.00

(4) LSBE Adjusted Amount 685,300.00 739,553.00 750,005.00 783,332.60

(5) Comments found nonresponsive responsible low bidder



County of Los Angeles Department of Public Works
BID SUMMARY

PROJECT NAME **7TH STREET RAMP ONTO LONG BEACH FREEWAY AT METROPOLITAN TRANSPORTATION AUTHORITY PARKING LOT**
 PROJECT ID **RDC0011155**
 BIDS OPENED **10/07/2008**
 OFFICE ENGR **ABIGAIL FLORES (626) 458-3157**

ADDENDA **2**
 WORKING DAYS **70**

Engineer's Estimate (5) Peterson-Chase General Engineering Construction (6) Dalaj International Corporation

(1) Preliminary Bid Amount 873,484.00 982,990.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	7,000.00	LS	7,000.00	5,000.00	5,000.00	3,000.00	3,000.00					3,543.33
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	15,000.00	15,000.00	8,000.00	8,000.00					8,116.67
3	MOBILIZATION	1	24,800.00	LS	24,800.00	68,000.00	68,000.00	65,000.00	65,000.00					65,736.67
4	BRIDGE REMOVAL (PORTION)	1	2,400.00	LS	2,400.00	12,000.00	12,000.00	8,000.00	8,000.00					7,129.50
5	STRUCTURE EXCAVATION (BRI	260	100.00	CY	26,000.00	68.00	17,680.00	120.00	31,200.00					64.67
6	STRUCTURE BACKFILL (BRIDGE	63	150.00	CY	9,450.00	100.00	6,300.00	200.00	12,600.00					112.50
7	STRUCTURE CONCRETE (BRID	83	950.00	CY	78,850.00	2,000.00	166,000.00	1,400.00	116,200.00					1,467.83
8	STRUCTURE CONCRETE (FOOTI	96	400.00	CY	38,400.00	450.00	43,200.00	700.00	67,200.00					464.17
9	FURNISH PILES, 45 TON	584	65.00	LF	37,960.00	87.00	50,808.00	100.00	58,400.00					94.50
10	DRIVE PILES, 45 TON	584	36.00	LF	21,024.00	138.00	80,592.00	60.00	35,040.00					74.83
11	BAR REINFORCING STEEL	44900	1.90	LB	85,310.00	2.00	89,800.00	1.80	80,820.00					1.98
12	REMOVE EXISTING PAINT SYST	1	2,000.00	LS	2,000.00	52,000.00	52,000.00	70,000.00	70,000.00					53,333.33
13	CLEAN & PAINT EXISTING STRU	1	2,000.00	LS	2,000.00	84,000.00	84,000.00	192,000.00	192,000.00					99,333.33
14	STRUCTURAL STEEL (BRIDGE)	68	25.00	LB	1,700.00	100.00	6,800.00	100.00	6,800.00					86.00
15	COLUMN CASINGS (STEEL)	13494	4.40	LB	59,373.60	8.50	114,699.00	12.50	168,675.00					9.65
16	CORE CONCRETE (4" DIA)	144	80.00	LF	11,520.00	65.00	9,360.00	100.00	14,400.00					78.50
17	DRILL AND BOND DOWEL	991	25.00	LF	24,775.00	35.00	34,685.00	25.00	24,775.00					22.00
18	DRILL AND BOND DOWEL (EPO	168	35.00	LF	5,880.00	45.00	7,560.00	35.00	5,880.00					38.50
19	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	10,000.00	10,000.00	15,000.00	15,000.00					11,378.83
Total Amount					453,442.60		873,484.00		982,990.00					

(3) Local Small Business Enterprise(LSBE) Preference Amount 0.00 0.00

(4) LSBE Adjusted Amount 873,484.00 982,990.00

(5) Comments