



**County of Los Angeles Department of Public Works  
BID SUMMARY**

PROJECT NAME **WASHINGTON BOULEVARD OVER RIO HONDO CHANNEL**  
 PROJECT ID **RDC0012413**  
 BIDS OPENED **09/30/2008**  
 OFFICE ENGR **MARIO RODRIGUEZ (626) 458-3147**

ADDENDA **1**  
 WORKING DAYS **100**

Engineer's Estimate (1) Kaveh Engineering & Construction (2) Bonadiman-McCain, Inc. (3) Powell Constructors (4) Abbott Contracting & Engineering, Inc.

(1) Preliminary Bid Amount	418,479.00	516,276.00	535,668.00	569,078.00
----------------------------	------------	------------	------------	------------

(2) Unit Price Detail														
ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	8,500.00	LS	8,500.00	2,928.00	2,928.00	8,551.00	8,551.00	15,000.00	15,000.00	1,500.00	1,500.00	4,956.58
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	6,135.00	6,135.00	13,200.00	13,200.00	7,000.00	7,000.00	2,500.00	2,500.00	10,486.25
3	MOBILIZATION	1	32,300.00	LS	32,300.00	1,115.00	1,115.00	40,000.00	40,000.00	45,000.00	45,000.00	57,000.00	57,000.00	48,372.42
4	CONCRETE REMOVAL	2	500.00	CY	1,000.00	2,500.00	5,000.00	820.00	1,640.00	700.00	1,400.00	250.00	500.00	1,251.42
5	STRUCTURE EXCAVATION	29	250.00	CY	7,250.00	50.00	1,450.00	64.00	1,856.00	50.00	1,450.00	75.00	2,175.00	127.42
6	STRUCTURE BACKFILL	27	150.00	CY	4,050.00	57.00	1,539.00	97.00	2,619.00	180.00	4,860.00	75.00	2,025.00	138.50
7	STRUCTURE CONCRETE	136	1,650.00	CY	224,400.00	882.00	119,952.00	1,475.00	200,600.00	1,900.00	258,400.00	1,251.00	170,136.00	1,813.50
8	BAR REINFORCING STEEL	29292	2.25	LB	65,907.00	2.00	58,584.00	1.75	51,261.00	2.00	58,584.00	1.50	43,938.00	1.84
9	MISCELLANEOUS METAL (PIPE)	4855	9.00	LB	43,695.00	9.00	43,695.00	9.00	43,695.00	6.58	31,945.90	12.00	58,260.00	8.67
10	MISCELLANEOUS METAL (ROD)	9731	9.00	LB	87,579.00	4.00	38,924.00	8.00	77,848.00	2.50	24,327.50	14.00	136,234.00	9.08
11	CORE CONCRETE (1 3/4" DIA)	149	100.00	LF	14,900.00	102.00	15,198.00	30.00	4,470.00	75.00	11,175.00	60.00	8,940.00	65.08
12	CORE CONCRETE (4" DIA)	2	250.00	LF	500.00	700.00	1,400.00	188.00	376.00	150.00	300.00	200.00	400.00	296.92
13	CORE CONCRETE (9" DIA)	24	175.00	LF	4,200.00	800.00	19,200.00	200.00	4,800.00	200.00	4,800.00	240.00	5,760.00	287.08
14	DRILL AND BOND DOWEL	2197	45.00	LF	98,865.00	37.00	81,289.00	13.00	28,561.00	25.00	54,925.00	30.00	65,910.00	25.42
15	DRILL AND BOND DOWEL (EPO)	20	95.00	LF	1,900.00	71.00	1,420.00	70.00	1,400.00	45.00	900.00	55.00	1,100.00	67.83
16	LEAN CONCRETE (CHANNEL LI)	3	350.00	CY	1,050.00	650.00	1,950.00	581.00	1,743.00	900.00	2,700.00	400.00	1,200.00	1,208.42
17	ACCESS OPENING, SOFFIT	8	5,200.00	EA	41,600.00	1,900.00	15,200.00	832.00	6,656.00	800.00	6,400.00	750.00	6,000.00	1,054.75
18	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	1,500.00	1,500.00	15,000.00	15,000.00	2,500.00	2,500.00	1,500.00	1,500.00	8,087.50
19	TRAFFIC CONTROL FOR BICYCL	1	8,000.00	LS	8,000.00	2,000.00	2,000.00	12,000.00	12,000.00	4,000.00	4,000.00	4,000.00	4,000.00	6,504.17
<b>Total Amount</b>					<b>660,696.00</b>	<b>418,479.00</b>	<b>516,276.00</b>	<b>535,667.40</b>	<b>569,078.00</b>					

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
-------------------------------------------------------------	------	------	------	------

(4) LSBE Adjusted Amount	418,479.00	516,276.00	535,667.40	569,078.00
--------------------------	------------	------------	------------	------------

(5) Comments APPARENT LOW BIDDER



County of Los Angeles Department of Public Works

**BID SUMMARY**

PROJECT NAME **WASHINGTON BOULEVARD OVER RIO HONDO CHANNEL**

ADDENDA **1**

PROJECT ID **RDC0012413**

WORKING DAYS **100**

BIDS OPENED **09/30/2008**

OFFICE ENGR **MARIO RODRIGUEZ (626) 458-3147**

Engineer's Estimate

(5) A. M. Classic Construction, Inc.

(6) R. J. Bullard Construction Company, Inc.

(7) Sol Construction, Inc.

(8) Olivas Valdez, Inc.

(1) Preliminary Bid Amount	576,121.00	595,489.00	599,954.00	610,873.60
----------------------------	------------	------------	------------	------------

(2) Unit Price Detail														
ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	8,500.00	LS	8,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,000.00	3,000.00	4,500.00	4,500.00	4,956.58
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	15,000.00	15,000.00	5,000.00	5,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,486.25
3	MOBILIZATION	1	32,300.00	LS	32,300.00	50,000.00	50,000.00	59,000.00	59,000.00	75,037.00	75,037.00	27,000.00	27,000.00	48,372.42
4	CONCRETE REMOVAL	2	500.00	CY	1,000.00	1,000.00	2,000.00	1,000.00	2,000.00	1,647.00	3,294.00	3,000.00	6,000.00	1,251.42
5	STRUCTURE EXCAVATION	29	250.00	CY	7,250.00	300.00	8,700.00	150.00	4,350.00	45.00	1,305.00	190.00	5,510.00	127.42
6	STRUCTURE BACKFILL	27	150.00	CY	4,050.00	175.00	4,725.00	250.00	6,750.00	58.00	1,566.00	200.00	5,400.00	138.50
7	STRUCTURE CONCRETE	136	1,650.00	CY	224,400.00	2,200.00	299,200.00	2,000.00	272,000.00	1,504.00	204,544.00	950.00	129,200.00	1,813.50
8	BAR REINFORCING STEEL	29292	2.25	LB	65,907.00	2.00	58,584.00	1.50	43,938.00	2.00	58,584.00	1.80	52,725.60	1.84
9	MISCELLANEOUS METAL (PIPE)	4855	9.00	LB	43,695.00	2.00	9,710.00	5.00	24,275.00	10.00	48,550.00	13.00	63,115.00	8.67
10	MISCELLANEOUS METAL (ROD)	9731	9.00	LB	87,579.00	2.00	19,462.00	6.00	58,386.00	13.00	126,503.00	13.00	126,503.00	9.08
11	CORE CONCRETE (1 3/4" DIA)	149	100.00	LF	14,900.00	50.00	7,450.00	120.00	17,880.00	35.00	5,215.00	130.00	19,370.00	65.08
12	CORE CONCRETE (4" DIA)	2	250.00	LF	500.00	500.00	1,000.00	500.00	1,000.00	175.00	350.00	150.00	300.00	296.92
13	CORE CONCRETE (9" DIA)	24	175.00	LF	4,200.00	400.00	9,600.00	250.00	6,000.00	200.00	4,800.00	200.00	4,800.00	287.08
14	DRILL AND BOND DOWEL	2197	45.00	LF	98,865.00	20.00	43,940.00	30.00	65,910.00	18.00	39,546.00	50.00	109,850.00	25.42
15	DRILL AND BOND DOWEL (EPO)	20	95.00	LF	1,900.00	150.00	3,000.00	95.00	1,900.00	28.00	560.00	90.00	1,800.00	67.83
16	LEAN CONCRETE (CHANNEL LI)	3	350.00	CY	1,050.00	750.00	2,250.00	1,500.00	4,500.00	1,500.00	4,500.00	4,600.00	13,800.00	1,208.42
17	ACCESS OPENING, SOFFIT	8	5,200.00	EA	41,600.00	1,000.00	8,000.00	1,200.00	9,600.00	500.00	4,000.00	1,500.00	12,000.00	1,054.75
18	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	15,000.00	15,000.00	7,000.00	7,000.00	4,800.00	4,800.00	8,000.00	8,000.00	8,087.50
19	TRAFFIC CONTROL FOR BICYCL	1	8,000.00	LS	8,000.00	15,000.00	15,000.00	2,500.00	2,500.00	3,800.00	3,800.00	11,000.00	11,000.00	6,504.17
<b>Total Amount</b>					<b>660,696.00</b>	<b>576,121.00</b>	<b>595,489.00</b>	<b>599,954.00</b>	<b>610,873.60</b>					

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
-------------------------------------------------------------	------	------	------	------

(4) LSBE Adjusted Amount	576,121.00	595,489.00	599,954.00	610,873.60
--------------------------	------------	------------	------------	------------

(5) Comments



County of Los Angeles Department of Public Works

**BID SUMMARY**

PROJECT NAME **WASHINGTON BOULEVARD OVER RIO HONDO CHANNEL**

PROJECT ID **RDC0012413**

BIDS OPENED **09/30/2008**

OFFICE ENGR **MARIO RODRIGUEZ (626) 458-3147**

ADDENDA **1**  
WORKING DAYS **100**

Engineer's Estimate (9) 4-Con Engineering, Inc. (10) Dalaj International Corporation (11) Beador Construction Company, Inc. (12) Peterson-Chase General Engineering Construction

(1) Preliminary Bid Amount	646,037.00	690,502.40	726,300.00	783,676.10
----------------------------	------------	------------	------------	------------

(2) Unit Price Detail														
ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	8,500.00	LS	8,500.00	1,000.00	1,000.00	5,000.00	5,000.00	8,500.00	8,500.00	2,500.00	2,500.00	4,956.58
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	5,000.00	5,000.00	15,000.00	15,000.00	15,000.00	15,000.00	22,000.00	22,000.00	10,486.25
3	MOBILIZATION	1	32,300.00	LS	32,300.00	60,000.00	60,000.00	70,000.00	70,000.00	56,317.00	56,317.00	40,000.00	40,000.00	48,372.42
4	CONCRETE REMOVAL	2	500.00	CY	1,000.00	1,000.00	2,000.00	1,000.00	2,000.00	1,100.00	2,200.00	1,000.00	2,000.00	1,251.42
5	STRUCTURE EXCAVATION	29	250.00	CY	7,250.00	125.00	3,625.00	150.00	4,350.00	230.00	6,670.00	100.00	2,900.00	127.42
6	STRUCTURE BACKFILL	27	150.00	CY	4,050.00	150.00	4,050.00	120.00	3,240.00	200.00	5,400.00	100.00	2,700.00	138.50
7	STRUCTURE CONCRETE	136	1,650.00	CY	224,400.00	2,250.00	306,000.00	1,500.00	204,000.00	2,500.00	340,000.00	3,350.00	455,600.00	1,813.50
8	BAR REINFORCING STEEL	29292	2.25	LB	65,907.00	2.00	58,584.00	1.70	49,796.40	2.25	65,907.00	1.55	45,402.60	1.84
9	MISCELLANEOUS METAL (PIPE)	4855	9.00	LB	43,695.00	8.00	38,840.00	12.00	58,260.00	8.00	38,840.00	9.40	45,637.00	8.67
10	MISCELLANEOUS METAL (ROD)	9731	9.00	LB	87,579.00	12.00	116,772.00	16.00	155,696.00	11.00	107,041.00	7.50	72,982.50	9.08
11	CORE CONCRETE (1 3/4" DIA)	149	100.00	LF	14,900.00	26.00	3,874.00	50.00	7,450.00	30.00	4,470.00	73.00	10,877.00	65.08
12	CORE CONCRETE (4" DIA)	2	250.00	LF	500.00	175.00	350.00	400.00	800.00	275.00	550.00	150.00	300.00	296.92
13	CORE CONCRETE (9" DIA)	24	175.00	LF	4,200.00	160.00	3,840.00	350.00	8,400.00	185.00	4,440.00	260.00	6,240.00	287.08
14	DRILL AND BOND DOWEL	2197	45.00	LF	98,865.00	16.00	35,152.00	30.00	65,910.00	15.00	32,955.00	21.00	46,137.00	25.42
15	DRILL AND BOND DOWEL (EPO)	20	95.00	LF	1,900.00	45.00	900.00	60.00	1,200.00	55.00	1,100.00	50.00	1,000.00	67.83
16	LEAN CONCRETE (CHANNEL LI)	3	350.00	CY	1,050.00	700.00	2,100.00	800.00	2,400.00	920.00	2,760.00	1,200.00	3,600.00	1,208.42
17	ACCESS OPENING, SOFFIT	8	5,200.00	EA	41,600.00	400.00	3,200.00	1,500.00	12,000.00	1,175.00	9,400.00	1,100.00	8,800.00	1,054.75
18	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	250.00	250.00	15,000.00	15,000.00	16,500.00	16,500.00	10,000.00	10,000.00	8,087.50
19	TRAFFIC CONTROL FOR BICYCL	1	8,000.00	LS	8,000.00	500.00	500.00	10,000.00	10,000.00	8,250.00	8,250.00	5,000.00	5,000.00	6,504.17
<b>Total Amount</b>					<b>660,696.00</b>		<b>646,037.00</b>		<b>690,502.40</b>		<b>726,300.00</b>		<b>783,676.10</b>	

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
-------------------------------------------------------------	------	------	------	------

(4) LSBE Adjusted Amount	646,037.00	690,502.40	726,300.00	783,676.10
--------------------------	------------	------------	------------	------------

(5) Comments