



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Sand Canyon Road
Project ID: RDC0013761
Bids Opened: 3/16/2010
Office Engineer: Emil Kurlyand 626-458-3166

Addenda: 1
Duration: 35 Working Day(s)

Engineer's Estimate					(1) Harry H. Joh Construction, Inc.		(2) All American Asphalt		(3) Berry General Engineering Contractors, Inc.		(4) Granite Construction Company		
(1) Preliminary Bid Amount					\$459,699.75	\$470,000.00	\$501,959.60	\$577,355.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	IMPLEMENTATION OF BMPS	1	\$10,000.00	LS	\$10,000.00	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00
2	MOBILIZATION	1	\$10,000.00	LS	\$10,000.00	\$6,000.00	\$6,000.00	\$40,000.00	\$40,000.00	\$30,680.00	\$30,680.00	\$30,528.00	\$30,528.00
3	TRAFFIC CONTROL	1	\$5,000.00	LS	\$5,000.00	\$7,500.00	\$7,500.00	\$30,836.50	\$30,836.50	\$19,090.00	\$19,090.00	\$50,000.00	\$50,000.00
4	UNCLASSIFIED EXCAVATION	200	\$50.00	CY	\$10,000.00	\$60.00	\$12,000.00	\$105.00	\$21,000.00	\$89.00	\$17,800.00	\$45.00	\$9,000.00
5	COLD MILL AC PAVEMENT	117785	\$0.50	SF	\$58,892.50	\$0.15	\$17,667.75	\$0.25	\$29,446.25	\$0.30	\$35,335.50	\$0.26	\$30,624.10
6	AC PAVEMENT(LEVELING COURSE)	552	\$80.00	TON	\$44,160.00	\$140.00	\$77,280.00	\$73.00	\$40,296.00	\$91.00	\$50,232.00	\$95.00	\$52,440.00
7	AC PAVEMENT(INVERTED SHOULDERS)	175	\$80.00	TON	\$14,000.00	\$150.00	\$26,250.00	\$92.00	\$16,100.00	\$91.20	\$15,960.00	\$125.00	\$21,875.00
8	ASPHALT RUBBER HOT MIX	1105	\$90.00	TON	\$99,450.00	\$100.00	\$110,500.00	\$86.00	\$95,030.00	\$108.00	\$119,340.00	\$105.00	\$116,025.00
9	ASPHALT RUBBER AGGREGATE MEMBRANE	13087	\$8.00	SY	\$104,696.00	\$5.25	\$68,706.75	\$7.00	\$91,609.00	\$7.50	\$98,152.50	\$7.00	\$91,609.00
10	METAL BEAM GUARD RAILING	2833	\$30.00	LF	\$84,990.00	\$25.00	\$70,825.00	\$19.50	\$55,243.50	\$19.70	\$55,810.10	\$20.30	\$57,509.90
11	TERMINAL ANCHOR SYSTEM (TYPE SRT)	1	\$2,500.00	EA	\$2,500.00	\$2,700.00	\$2,700.00	\$1,700.00	\$1,700.00	\$2,070.00	\$2,070.00	\$2,067.00	\$2,067.00
12	TERMINAL ANCHOR SYSTEM (TYPE ET)	12	\$2,500.00	EA	\$30,000.00	\$3,200.00	\$38,400.00	\$2,000.00	\$24,000.00	\$2,000.00	\$24,000.00	\$2,560.00	\$30,720.00
13	END ANCHOR ASSEMBLY (TYPE SFT)	2	\$1,500.00	EA	\$3,000.00	\$800.00	\$1,600.00	\$550.00	\$1,100.00	\$704.00	\$1,408.00	\$502.00	\$1,004.00
14	BURIED POST END ANCHOR	4	\$2,000.00	EA	\$8,000.00	\$850.00	\$3,400.00	\$750.00	\$3,000.00	\$1,070.00	\$4,280.00	\$861.00	\$3,444.00
15	AC DIKE PER CALTRANS STD PLAN A87B	3475	\$10.00	LF	\$34,750.00	\$0.95	\$3,301.25	\$2.25	\$7,818.75	\$5.10	\$17,722.50	\$3.00	\$10,425.00
16	DETAIL 22 (THERMOPLASTIC)	3550	\$3.50	LF	\$12,425.00	\$1.20	\$4,260.00	\$0.70	\$2,485.00	\$0.68	\$2,414.00	\$1.20	\$4,260.00
17	DETAIL 29 (THERMOPLASTIC)	220	\$4.50	LF	\$990.00	\$1.20	\$264.00	\$3.00	\$660.00	\$2.60	\$572.00	\$1.20	\$264.00

Project Name: Sand Canyon Road
Project ID: RDC0013761
Bids Opened: 3/16/2010
Office Engineer: Emil Kurlyand 626-458-3166

Addenda: 1
Duration: 35 Working Day(s)

Engineer's Estimate						(1) Harry H. Joh Construction, Inc.	(2) All American Asphalt	(3) Berry General Engineering Contractors, Inc.	(4) Granite Construction Company				
(1) Preliminary Bid Amount						\$459,699.75	\$470,000.00	\$501,959.60	\$577,355.00				
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
18	DETAIL 38 (THERMOPLASTIC)	100	\$3.50	LF	\$350.00	\$2.50	\$250.00	\$2.00	\$200.00	\$1.60	\$160.00	\$2.00	\$200.00
19	DETAIL 27B (THERMOPLASTIC)	7250	\$1.50	LF	\$10,875.00	\$0.60	\$4,350.00	\$0.40	\$2,900.00	\$0.36	\$2,610.00	\$0.42	\$3,045.00
20	PAVEMENT MARKINGS (THERMOPLASTIC)	63	\$10.50	SF	\$661.50	\$15.00	\$945.00	\$25.00	\$1,575.00	\$21.00	\$1,323.00	\$5.00	\$315.00
Unit Price Total					\$544,740.00	\$459,699.75	\$470,000.00	\$501,959.60	\$517,355.00				
(3) Local Small Business Enterprise (LBSE) Preference Amount						\$22,984.99	\$0.00	\$0.00	\$0.00				
(4) LSBE Adjusted Amount						\$436,714.76	\$470,000.00	\$501,959.60	\$517,355.00				
Comments						RELIEF FROM BID	APPARENT LOW BIDDER						



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Sand Canyon Road
Project ID: RDC0013761
Bids Opened: 3/16/2010
Office Engineer: Emil Kurlyand 626-458-3166

Addenda: 1
Duration: 35 Working Day(s)

Engineer's Estimate						(5) Sully-Miller Contracting Company		(6) Toro Enterprises, Inc.		(7) Nye and Nelson, Inc.		(8) Excel Paving Company	
						\$521,275.00		\$525,327.60		\$527,848.45		\$532,551.00	
(1) Preliminary Bid Amount													
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	IMPLEMENTATION OF BMPS	1	\$10,000.00	LS	\$10,000.00	\$2,700.00	\$2,700.00	\$3,100.00	\$3,100.00	\$800.00	\$800.00	\$9,500.00	\$9,500.00
2	MOBILIZATION	1	\$10,000.00	LS	\$10,000.00	\$33,300.00	\$33,300.00	\$40,100.00	\$40,100.00	\$40,000.00	\$40,000.00	\$47,880.00	\$47,880.00
3	TRAFFIC CONTROL	1	\$5,000.00	LS	\$5,000.00	\$32,300.00	\$32,300.00	\$47,000.00	\$47,000.00	\$41,000.00	\$41,000.00	\$66,000.00	\$66,000.00
4	UNCLASSIFIED EXCAVATION	200	\$50.00	CY	\$10,000.00	\$68.35	\$13,670.00	\$135.50	\$27,100.00	\$86.50	\$17,300.00	\$125.00	\$25,000.00
5	COLD MILL AC PAVEMENT	117785	\$0.50	SF	\$58,892.50	\$0.25	\$29,446.25	\$0.22	\$25,912.70	\$0.24	\$28,268.40	\$0.21	\$24,734.85
6	AC PAVEMENT(LEVELING COURSE)	552	\$80.00	TON	\$44,160.00	\$81.25	\$44,850.00	\$87.75	\$48,438.00	\$90.00	\$49,680.00	\$94.00	\$51,888.00
7	AC PAVEMENT(INVERTED SHOULDERS)	175	\$80.00	TON	\$14,000.00	\$115.50	\$20,212.50	\$95.00	\$16,625.00	\$132.00	\$23,100.00	\$105.10	\$18,392.50
8	ASPHALT RUBBER HOT MIX	1105	\$90.00	TON	\$99,450.00	\$95.75	\$105,803.75	\$95.00	\$104,975.00	\$100.00	\$110,500.00	\$83.00	\$91,715.00
9	ASPHALT RUBBER AGGREGATE MEMBRANE	13087	\$8.00	SY	\$104,696.00	\$7.70	\$100,769.90	\$7.20	\$94,226.40	\$7.30	\$95,535.10	\$6.95	\$90,954.65
10	METAL BEAM GUARD RAILING	2833	\$30.00	LF	\$84,990.00	\$27.80	\$78,757.40	\$22.35	\$63,317.55	\$20.65	\$58,501.45	\$20.00	\$56,660.00
11	TERMINAL ANCHOR SYSTEM (TYPE SRT)	1	\$2,500.00	EA	\$2,500.00	\$2,260.00	\$2,260.00	\$2,112.00	\$2,112.00	\$2,170.00	\$2,170.00	\$2,067.00	\$2,067.00
12	TERMINAL ANCHOR SYSTEM (TYPE ET)	12	\$2,500.00	EA	\$30,000.00	\$2,830.00	\$33,960.00	\$2,472.00	\$29,664.00	\$2,750.00	\$33,000.00	\$2,590.00	\$31,080.00
13	END ANCHOR ASSEMBLY (TYPE SFT)	2	\$1,500.00	EA	\$3,000.00	\$550.00	\$1,100.00	\$618.00	\$1,236.00	\$525.00	\$1,050.00	\$502.00	\$1,004.00
14	BURIED POST END ANCHOR	4	\$2,000.00	EA	\$8,000.00	\$1,517.00	\$6,068.00	\$912.00	\$3,648.00	\$900.00	\$3,600.00	\$862.00	\$3,448.00
15	AC DIKE PER CALTRANS STD PLAN A87B	3475	\$10.00	LF	\$34,750.00	\$2.50	\$8,687.50	\$3.87	\$13,448.25	\$4.00	\$13,900.00	\$2.28	\$7,923.00

Project Name: Sand Canyon Road
Project ID: RDC0013761
Bids Opened: 3/16/2010
Office Engineer: Emil Kuryand 626-458-3166

Addenda: 1
Duration: 35 Working Day(s)

Engineer's Estimate						(5) Sully-Miller Contracting Company	(6) Toro Enterprises, Inc.	(7) Nye and Nelson, Inc.	(8) Excel Paving Company				
(1) Preliminary Bid Amount						\$521,275.00	\$525,327.60	\$527,848.45	\$532,551.00				
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
16	DETAIL 22 (THERMOPLASTIC)	3550	\$3.50	LF	\$12,425.00	\$0.70	\$2,485.00	\$0.61	\$2,165.50	\$1.15	\$4,082.50	\$0.60	\$2,130.00
17	DETAIL 29 (THERMOPLASTIC)	220	\$4.50	LF	\$990.00	\$2.75	\$605.00	\$0.77	\$169.40	\$1.15	\$253.00	\$0.75	\$165.00
18	DETAIL 38 (THERMOPLASTIC)	100	\$3.50	LF	\$350.00	\$1.65	\$165.00	\$0.82	\$82.00	\$2.10	\$210.00	\$0.80	\$80.00
19	DETAIL 27B (THERMOPLASTIC)	7250	\$1.50	LF	\$10,875.00	\$0.38	\$2,755.00	\$0.25	\$1,812.50	\$0.58	\$4,205.00	\$0.24	\$1,740.00
20	PAVEMENT MARKINGS (THERMOPLASTIC)	63	\$10.50	SF	\$661.50	\$21.90	\$1,379.70	\$3.10	\$195.30	\$11.00	\$693.00	\$3.00	\$189.00
Unit Price Total					\$544,740.00	\$521,275.00	\$525,327.60	\$527,848.45	\$532,551.00				
(3) Local Small Business Enterprise (LBSE) Preference Amount						\$0.00	\$0.00	\$0.00	\$0.00				
(4) LSBE Adjusted Amount						\$521,275.00	\$525,327.60	\$527,848.45	\$532,551.00				
Comments													



County of Los Angeles Department of Public Works
Construction Division
BID SUMMARY
(sorted by Unit Price Total)

Project Name: Sand Canyon Road
Project ID: RDC0013761
Bids Opened: 3/16/2010
Office Engineer: Emil Kurlyand 626-458-3166

Addenda: 1
Duration: 35 Working Day(s)

Engineer's Estimate (9) C. A. Rasmussen, Inc. (10) Hardy & Harper, Inc. (11) A H Engineering Construction, Inc.

(1) Preliminary Bid Amount					\$552,565.50	\$567,000.00	\$607,325.17						
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	IMPLEMENTATION OF BMPS	1	\$10,000.00	LS	\$10,000.00	\$3,000.00	\$3,000.00	\$20,393.52	\$20,393.52	\$5,000.00	\$5,000.00		
2	MOBILIZATION	1	\$10,000.00	LS	\$10,000.00	\$48,000.00	\$48,000.00	\$58,000.00	\$58,000.00	\$15,000.00	\$15,000.00		
3	TRAFFIC CONTROL	1	\$5,000.00	LS	\$5,000.00	\$31,000.00	\$31,000.00	\$46,000.00	\$46,000.00	\$30,000.00	\$30,000.00		
4	UNCLASSIFIED EXCAVATION	200	\$50.00	CY	\$10,000.00	\$120.00	\$24,000.00	\$70.70	\$14,140.00	\$44.65	\$8,930.00		
5	COLD MILL AC PAVEMENT	117785	\$0.50	SF	\$58,892.50	\$0.50	\$58,892.50	\$0.33	\$38,869.05	\$0.31	\$36,513.35		
6	AC PAVEMENT(LEVELING COURSE)	552	\$80.00	TON	\$44,160.00	\$84.00	\$46,368.00	\$84.84	\$46,831.68	\$103.86	\$57,330.72		
7	AC PAVEMENT(INVERTED SHOULDERS)	175	\$80.00	TON	\$14,000.00	\$120.00	\$21,000.00	\$121.00	\$21,175.00	\$179.86	\$31,475.50		
8	ASPHALT RUBBER HOT MIX	1105	\$90.00	TON	\$99,450.00	\$97.00	\$107,185.00	\$95.95	\$106,024.75	\$149.71	\$165,429.55		
9	ASPHALT RUBBER AGGREGATE MEMBRANE	13087	\$8.00	SY	\$104,696.00	\$7.50	\$98,152.50	\$7.00	\$91,609.00	\$9.35	\$122,363.45		
10	METAL BEAM GUARD RAILING	2833	\$30.00	LF	\$84,990.00	\$21.00	\$59,493.00	\$22.00	\$62,326.00	\$21.70	\$61,476.10		
11	TERMINAL ANCHOR SYSTEM (TYPE SRT)	1	\$2,500.00	EA	\$2,500.00	\$2,157.00	\$2,157.00	\$2,200.00	\$2,200.00	\$2,050.00	\$2,050.00		
12	TERMINAL ANCHOR SYSTEM (TYPE ET)	12	\$2,500.00	EA	\$30,000.00	\$2,710.00	\$32,520.00	\$2,700.00	\$32,400.00	\$2,400.00	\$28,800.00		
13	END ANCHOR ASSEMBLY (TYPE SFT)	2	\$1,500.00	EA	\$3,000.00	\$524.00	\$1,048.00	\$550.00	\$1,100.00	\$600.00	\$1,200.00		
14	BURIED POST END ANCHOR	4	\$2,000.00	EA	\$8,000.00	\$900.00	\$3,600.00	\$1,000.00	\$4,000.00	\$885.00	\$3,540.00		
15	AC DIKE PER CALTRANS STD PLAN A87B	3475	\$10.00	LF	\$34,750.00	\$2.50	\$8,687.50	\$4.04	\$14,039.00	\$9.40	\$32,665.00		
16	DETAIL 22 (THERMOPLASTIC)	3550	\$3.50	LF	\$12,425.00	\$0.70	\$2,485.00	\$0.66	\$2,343.00	\$0.75	\$2,662.50		
17	DETAIL 29 (THERMOPLASTIC)	220	\$4.50	LF	\$990.00	\$2.70	\$594.00	\$3.00	\$660.00	\$1.50	\$330.00		

Project Name: Sand Canyon Road
Project ID: RDC0013761
Bids Opened: 3/16/2010
Office Engineer: Emil Kuryand 626-458-3166

Addenda: 1
Duration: 35 Working Day(s)

Engineer's Estimate (9) C. A. Rasmussen, Inc. (10) Hardy & Harper, Inc. (11) A H Engineering Construction, Inc.

(1) Preliminary Bid Amount													\$552,565.50	\$567,000.00	\$607,325.17
(2) Unit Price Detail															
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount		
18	DETAIL 38 (THERMOPLASTIC)	100	\$3.50	LF	\$350.00	\$1.60	\$160.00	\$2.00	\$200.00	\$1.00	\$100.00				
19	DETAIL 27B (THERMOPLASTIC)	7250	\$1.50	LF	\$10,875.00	\$0.40	\$2,900.00	\$0.36	\$2,610.00	\$0.32	\$2,320.00				
20	PAVEMENT MARKINGS (THERMOPLASTIC)	63	\$10.50	SF	\$661.50	\$21.00	\$1,323.00	\$33.00	\$2,079.00	\$3.00	\$189.00				
Unit Price Total					\$544,740.00	\$552,565.50	\$567,000.00	\$607,375.17							
(3) Local Small Business Enterprise (LBSE) Preference Amount							\$0.00	\$0.00	\$0.00						
(4) LSBE Adjusted Amount							\$552,565.50	\$567,000.00	\$607,375.17						

Comments