



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Kanan Road, Tunnel 2 and Tunnel 3 Lining
Project ID: RDC0015367
Bids Opened: 4/10/2012
Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 1
Duration: 250 Working Day(s)

Engineer's Estimate					(1) Shimmick Construction Company, Inc.	(2) Superior Gunite	(3) Drill Tech Drilling & Shoring, Inc.	(4) Minco Construction					
(1) Preliminary Bid Amount					\$7,180,813.49	\$7,643,898.75	\$8,101,511.40	\$8,124,204.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount		
1	CONSTRUCTION SCHEDULE (BASELINE)	1	\$7,500.00	LS	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00		
2	CONSTRUCTION SCHEDULE (UPDATE)	12	\$500.00	MTH	\$6,000.00	\$500.00	\$6,000.00	\$500.00	\$6,000.00	\$833.33	\$9,999.96	\$1,000.00	\$12,000.00
3	IMPLEMENTATION OF BMPS	1	\$25,000.00	LS	\$25,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$24,380.30	\$24,380.30	\$17,000.00	\$17,000.00
4	PREPARATION OF ENVIRONMENTAL PLANS (STIPULATED UNIT PRICE OF \$10,500)	1	\$10,500.00	LS	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00
5	IMPLEMENTATION OF ENVIRONMENTAL PLANS (STIPULATED UNIT PRICE OF \$300,000)	1	\$300,000.00	LS	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00
6	OFFICE FACILITIES	1	\$15,000.00	LS	\$15,000.00	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00	\$56,550.00	\$56,550.00	\$30,000.00	\$30,000.00
7	MOBILIZATION	1	\$300,000.00	LS	\$300,000.00	\$710,000.00	\$710,000.00	\$590,000.00	\$590,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00
8	TUNNEL REMOVAL (PORTION) (T2N)	85	\$400.00	CY	\$34,000.00	\$588.00	\$49,980.00	\$600.00	\$51,000.00	\$840.70	\$71,459.50	\$1,000.00	\$85,000.00
9	TUNNEL REMOVAL (PORTION) (T2S)	85	\$400.00	CY	\$34,000.00	\$564.00	\$47,940.00	\$600.00	\$51,000.00	\$857.60	\$72,896.00	\$1,000.00	\$85,000.00
10	TUNNEL REMOVAL (PORTION) (T3N)	30	\$400.00	CY	\$12,000.00	\$340.00	\$10,200.00	\$200.00	\$6,000.00	\$293.90	\$8,817.00	\$2,000.00	\$60,000.00
11	TUNNEL REMOVAL (PORTION) (T3S)	45	\$400.00	CY	\$18,000.00	\$400.00	\$18,000.00	\$300.00	\$13,500.00	\$373.80	\$16,821.00	\$2,000.00	\$90,000.00
12	REMOVE AND REINSTALL LIGHTING SYSTEM (T2N)	1	\$37,500.00	LS	\$37,500.00	\$50,000.00	\$50,000.00	\$85,000.00	\$85,000.00	\$88,563.50	\$88,563.50	\$117,000.00	\$117,000.00

Project Name: Kanan Road, Tunnel 2 and Tunnel 3 Lining

Project ID: RDC0015367

Bids Opened: 4/10/2012

Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 1
Duration: 250 Working Day(s)

Engineer's Estimate						(1) Shimmick Construction Company, Inc.		(2) Superior Gunite		(3) Drill Tech Drilling & Shoring, Inc.		(4) Minco Construction	
(1) Preliminary Bid Amount						\$7,180,813.49		\$7,643,898.75		\$8,101,511.40		\$8,124,204.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
13	REMOVE AND REINSTALL LIGHTING SYSTEM (T2S)	1	\$37,500.00	LS	\$37,500.00	\$40,000.00	\$40,000.00	\$95,000.00	\$95,000.00	\$90,308.00	\$90,308.00	\$177,000.00	\$177,000.00
14	REMOVE AND REINSTALL LIGHTING SYSTEM (T3N)	1	\$37,500.00	LS	\$37,500.00	\$50,000.00	\$50,000.00	\$37,000.00	\$37,000.00	\$28,187.20	\$28,187.20	\$77,000.00	\$77,000.00
15	REMOVE AND REINSTALL LIGHTING SYSTEM (T3S)	1	\$37,500.00	LS	\$37,500.00	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00	\$31,080.30	\$31,080.30	\$77,000.00	\$77,000.00
16	PERVIOUS BACKFILL (T2N)	135	\$120.00	CY	\$16,200.00	\$28.00	\$3,780.00	\$210.00	\$28,350.00	\$244.60	\$33,021.00	\$100.00	\$13,500.00
17	PERVIOUS BACKFILL (T2S)	136	\$120.00	CY	\$16,320.00	\$28.00	\$3,808.00	\$210.00	\$28,560.00	\$242.90	\$33,034.40	\$100.00	\$13,600.00
18	PERVIOUS BACKFILL (T3N)	8	\$120.00	CY	\$960.00	\$100.00	\$800.00	\$350.00	\$2,800.00	\$269.70	\$2,157.60	\$100.00	\$800.00
19	PERVIOUS BACKFILL (T3S)	35	\$120.00	CY	\$4,200.00	\$52.00	\$1,820.00	\$210.00	\$7,350.00	\$278.90	\$9,761.50	\$100.00	\$3,500.00
20	PREFABRICATED DRAINAGE COMPOSITE (T2N)	4808	\$7.00	SF	\$33,656.00	\$1.50	\$7,212.00	\$2.50	\$12,020.00	\$2.20	\$10,577.60	\$3.00	\$14,424.00
21	PREFABRICATED DRAINAGE COMPOSITE (T2S)	4880	\$7.00	SF	\$34,160.00	\$1.48	\$7,222.40	\$2.50	\$12,200.00	\$2.20	\$10,736.00	\$3.00	\$14,640.00
22	PREFABRICATED DRAINAGE COMPOSITE (T3N)	320	\$7.00	SF	\$2,240.00	\$2.50	\$800.00	\$5.00	\$1,600.00	\$13.10	\$4,192.00	\$3.00	\$960.00
23	PREFABRICATED DRAINAGE COMPOSITE (T3S)	1280	\$7.00	SF	\$8,960.00	\$1.88	\$2,406.40	\$3.00	\$3,840.00	\$4.10	\$5,248.00	\$3.00	\$3,840.00
24	4" DIA PLASTIC PIPE (T2N)	1446	\$20.00	LF	\$28,920.00	\$13.00	\$18,798.00	\$26.00	\$37,596.00	\$17.10	\$24,726.60	\$20.00	\$28,920.00
25	4" DIA PLASTIC PIPE (T2S)	1468	\$20.00	LF	\$29,360.00	\$12.50	\$18,350.00	\$26.00	\$38,168.00	\$17.20	\$25,249.60	\$20.00	\$29,360.00
26	4" DIA PLASTIC PIPE (T3N)	90	\$20.00	LF	\$1,800.00	\$20.00	\$1,800.00	\$40.00	\$3,600.00	\$21.30	\$1,917.00	\$20.00	\$1,800.00
27	4" DIA PLASTIC PIPE (T3S)	384	\$20.00	LF	\$7,680.00	\$15.00	\$5,760.00	\$26.00	\$9,984.00	\$18.30	\$7,027.20	\$20.00	\$7,680.00
28	WATERPROOFING MEMBRANE (T2N)	32192	\$5.00	SF	\$160,960.00	\$4.82	\$155,165.44	\$11.00	\$354,112.00	\$10.80	\$347,673.60	\$10.00	\$321,920.00
29	WATERPROOFING MEMBRANE (T2S)	35743	\$5.00	SF	\$178,715.00	\$4.05	\$144,759.15	\$11.00	\$393,173.00	\$9.80	\$350,281.40	\$10.00	\$357,430.00

Project Name: Kanan Road, Tunnel 2 and Tunnel 3 Lining

Project ID: RDC0015367

Bids Opened: 4/10/2012

Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 1
Duration: 250 Working Day(s)

		Engineer's Estimate				(1) Shimmick Construction Company, Inc.		(2) Superior Gunite		(3) Drill Tech Drilling & Shoring, Inc.		(4) Minco Construction	
(1) Preliminary Bid Amount						\$7,180,813.49	\$7,643,898.75		\$8,101,511.40		\$8,124,204.00		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
30	WATERPROOFING MEMBRANE (T3N)	515	\$5.00	SF	\$2,575.00	\$279.00	\$143,685.00	\$11.00	\$5,665.00	\$10.20	\$5,253.00	\$10.00	\$5,150.00
31	WATERPROOFING MEMBRANE (T3S)	7929	\$5.00	SF	\$39,645.00	\$18.10	\$143,514.90	\$11.00	\$87,219.00	\$10.50	\$83,254.50	\$10.00	\$79,290.00
32	BAR REINFORCING STEEL (T2N)	1075	\$1.00	LB	\$1,075.00	\$0.30	\$322.50	\$2.50	\$2,687.50	\$0.90	\$967.50	\$5.00	\$5,375.00
33	BAR REINFORCING STEEL (T2S)	1165	\$1.00	LB	\$1,165.00	\$2.00	\$2,330.00	\$2.50	\$2,912.50	\$0.90	\$1,048.50	\$5.00	\$5,825.00
34	BAR REINFORCING STEEL (T3S)	245	\$1.00	LB	\$245.00	\$2.00	\$490.00	\$4.00	\$980.00	\$0.90	\$220.50	\$5.00	\$1,225.00
35	STRUCTURE CONCRETE (RETAINING WALL) (T3S)	7	\$500.00	CY	\$3,500.00	\$835.00	\$5,845.00	\$900.00	\$6,300.00	\$3,503.40	\$24,523.80	\$2,000.00	\$14,000.00
36	CORE CONCRETE 3" DIA HOLE (T2N)	20	\$75.00	EA	\$1,500.00	\$81.00	\$1,620.00	\$100.00	\$2,000.00	\$73.50	\$1,470.00	\$1,000.00	\$20,000.00
37	CORE CONCRETE 3" DIA HOLE (T2S)	20	\$75.00	EA	\$1,500.00	\$81.00	\$1,620.00	\$100.00	\$2,000.00	\$73.50	\$1,470.00	\$1,000.00	\$20,000.00
38	CORE CONCRETE 3" DIA HOLE (T3N)	20	\$75.00	EA	\$1,500.00	\$81.00	\$1,620.00	\$100.00	\$2,000.00	\$73.50	\$1,470.00	\$1,000.00	\$20,000.00
39	CORE CONCRETE 3" DIA HOLE (T3S)	20	\$75.00	EA	\$1,500.00	\$81.00	\$1,620.00	\$100.00	\$2,000.00	\$73.50	\$1,470.00	\$1,000.00	\$20,000.00
40	DRILL AND BOND DOWEL (T2S)	570	\$25.00	LF	\$14,250.00	\$14.00	\$7,980.00	\$21.00	\$11,970.00	\$28.10	\$16,017.00	\$100.00	\$57,000.00
41	DRILL AND BOND DOWEL (T2N)	526	\$25.00	LF	\$13,150.00	\$0.25	\$131.50	\$21.00	\$11,046.00	\$24.90	\$13,097.40	\$100.00	\$52,600.00
42	DRILL AND BOND DOWEL (T3S)	120	\$25.00	LF	\$3,000.00	\$14.00	\$1,680.00	\$25.00	\$3,000.00	\$52.30	\$6,276.00	\$100.00	\$12,000.00
43	FURNISH TUNNEL STEEL LINER (T2N)	1	\$1,231,000.00	LS	\$1,231,000.00	\$1,080,000.00	\$1,080,000.00	\$1,200,000.00	\$1,200,000.00	\$1,230,371.20	\$1,230,371.20	\$1,177,000.00	\$1,177,000.00
44	FURNISH TUNNEL STEEL LINER (T2S)	1	\$1,334,000.00	LS	\$1,334,000.00	\$1,160,000.00	\$1,160,000.00	\$1,231,000.00	\$1,231,000.00	\$1,232,397.00	\$1,232,397.00	\$1,377,000.00	\$1,377,000.00
45	FURNISH TUNNEL STEEL LINER (T3S)	1	\$281,000.00	LS	\$281,000.00	\$245,000.00	\$245,000.00	\$260,000.00	\$260,000.00	\$264,194.50	\$264,194.50	\$770,000.00	\$770,000.00
46	INSTALL TUNNEL STEEL LINER (T2N)	1	\$530,000.00	LS	\$530,000.00	\$380,000.00	\$380,000.00	\$228,000.00	\$228,000.00	\$491,258.80	\$491,258.80	\$200,000.00	\$200,000.00

Project Name: Kanan Road, Tunnel 2 and Tunnel 3 Lining

Project ID: RDC0015367

Bids Opened: 4/10/2012

Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 1
Duration: 250 Working Day(s)

Engineer's Estimate					(1) Shimmick Construction Company, Inc.		(2) Superior Gunite		(3) Drill Tech Drilling & Shoring, Inc.		(4) Minco Construction		
(1) Preliminary Bid Amount					\$7,180,813.49		\$7,643,898.75		\$8,101,511.40		\$8,124,204.00		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
47	INSTALL TUNNEL STEEL LINER (T2S)	1	\$542,000.00	LS	\$542,000.00	\$360,000.00	\$360,000.00	\$225,000.00	\$225,000.00	\$497,328.00	\$497,328.00	\$300,000.00	\$300,000.00
48	INSTALL TUNNEL STEEL LINER (T3S)	1	\$114,000.00	LS	\$114,000.00	\$80,000.00	\$80,000.00	\$50,000.00	\$50,000.00	\$132,119.60	\$132,119.60	\$130,000.00	\$130,000.00
49	STRUCTURAL STEEL (CHANNEL) (T2N)	14508	\$4.00	LB	\$58,032.00	\$0.10	\$1,450.80	\$4.00	\$58,032.00	\$1.80	\$26,114.40	\$5.00	\$72,540.00
50	STRUCTURAL STEEL (CHANNEL) (T2S)	14820	\$4.00	LB	\$59,280.00	\$2.40	\$35,568.00	\$4.00	\$59,280.00	\$1.80	\$26,676.00	\$5.00	\$74,100.00
51	STRUCTURAL STEEL (CHANNEL) (T3S)	3120	\$4.00	LB	\$12,480.00	\$2.40	\$7,488.00	\$5.00	\$15,600.00	\$1.80	\$5,616.00	\$5.00	\$15,600.00
52	REPLACE EXISTING LINER PLATE (T2N)	60	\$180.00	EA	\$10,800.00	\$468.00	\$28,080.00	\$600.00	\$36,000.00	\$313.10	\$18,786.00	\$200.00	\$12,000.00
53	REPLACE EXISTING LINER PLATE (T2S)	60	\$180.00	EA	\$10,800.00	\$468.00	\$28,080.00	\$600.00	\$36,000.00	\$313.10	\$18,786.00	\$200.00	\$12,000.00
54	REPLACE EXISTING LINER PLATE (T3N)	60	\$180.00	EA	\$10,800.00	\$468.00	\$28,080.00	\$600.00	\$36,000.00	\$313.10	\$18,786.00	\$200.00	\$12,000.00
55	REPLACE EXISTING LINER PLATE (T3S)	60	\$180.00	EA	\$10,800.00	\$468.00	\$28,080.00	\$600.00	\$36,000.00	\$313.10	\$18,786.00	\$200.00	\$12,000.00
56	TUNNEL BACKFILL (T2N)	2432	\$180.00	CY	\$437,760.00	\$162.00	\$393,984.00	\$180.00	\$437,760.00	\$192.80	\$468,889.60	\$100.00	\$243,200.00
57	TUNNEL BACKFILL (T2S)	2754	\$180.00	CY	\$495,720.00	\$176.00	\$484,704.00	\$180.00	\$495,720.00	\$191.70	\$527,941.80	\$100.00	\$275,400.00
58	TUNNEL BACKFILL (T3N)	20	\$180.00	CY	\$3,600.00	\$203.00	\$4,060.00	\$350.00	\$7,000.00	\$409.70	\$8,194.00	\$100.00	\$2,000.00
59	TUNNEL BACKFILL (T3S)	460	\$180.00	CY	\$82,800.00	\$214.00	\$98,440.00	\$190.00	\$87,400.00	\$330.00	\$151,800.00	\$100.00	\$46,000.00
60	CLEAN AND PAINT EXISTING STEEL LINER (T2N)	28952	\$10.00	SF	\$289,520.00	\$4.95	\$143,312.40	\$5.65	\$163,578.80	\$5.30	\$153,445.60	\$5.00	\$144,760.00
61	CLEAN AND PAINT EXISTING STEEL LINER (T2S)	31710	\$10.00	SF	\$317,100.00	\$4.88	\$154,744.80	\$5.65	\$179,161.50	\$5.30	\$168,063.00	\$5.00	\$158,550.00
62	CLEAN AND PAINT EXISTING STEEL LINER (T3N)	30268	\$10.00	SF	\$302,680.00	\$4.95	\$149,826.60	\$5.65	\$171,014.20	\$5.30	\$160,420.40	\$5.00	\$151,340.00
63	CLEAN AND PAINT EXISTING STEEL LINER (T3S)	28245	\$10.00	SF	\$282,450.00	\$4.88	\$137,835.60	\$5.65	\$159,584.25	\$5.30	\$149,698.50	\$5.00	\$141,225.00

Project Name: Kanan Road, Tunnel 2 and Tunnel 3 Lining

Project ID: RDC0015367

Bids Opened: 4/10/2012

Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 1
Duration: 250 Working Day(s)

Engineer's Estimate						(1) Shimmick Construction Company, Inc.		(2) Superior Gunite		(3) Drill Tech Drilling & Shoring, Inc.		(4) Minco Construction	
(1) Preliminary Bid Amount						\$7,180,813.49		\$7,643,898.75		\$8,101,511.40		\$8,124,204.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
64	TRAFFIC CONTROL (PHASE I)	1	\$15,000.00	LS	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$35,143.80	\$35,143.80	\$30,000.00	\$30,000.00
65	TRAFFIC CONTROL (PHASE II)	1	\$15,000.00	LS	\$15,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$48,337.60	\$48,337.60	\$30,000.00	\$30,000.00
66	FLASHING ARROW SIGN	1	\$6,000.00	EA	\$6,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$10,634.90	\$10,634.90	\$7,000.00	\$7,000.00
67	CHANGEABLE MESSAGE SIGN	1	\$6,000.00	EA	\$6,000.00	\$9,500.00	\$9,500.00	\$10,000.00	\$10,000.00	\$22,866.60	\$22,866.60	\$7,000.00	\$7,000.00
68	DETAIL 21 (ONE-COAT PAINT)	11000	\$2.00	LF	\$22,000.00	\$0.64	\$7,040.00	\$0.30	\$3,300.00	\$0.70	\$7,700.00	\$2.00	\$22,000.00
69	DETAIL 22 (TWO-COAT PAINT)	1300	\$3.00	LF	\$3,900.00	\$1.55	\$2,015.00	\$1.15	\$1,495.00	\$2.20	\$2,860.00	\$2.00	\$2,600.00
70	DETAIL 27 (TWO-COAT PAINT)	4600	\$2.50	LF	\$11,500.00	\$1.06	\$4,876.00	\$1.25	\$5,750.00	\$1.30	\$5,980.00	\$2.00	\$9,200.00
71	DETAIL 29 (TWO-COAT PAINT)	1000	\$3.50	LF	\$3,500.00	\$2.70	\$2,700.00	\$1.50	\$1,500.00	\$3.50	\$3,500.00	\$2.00	\$2,000.00
72	DETAIL 9 (TWO-COAT PAINT)	4750	\$1.50	LF	\$7,125.00	\$0.70	\$3,325.00	\$0.60	\$2,850.00	\$0.90	\$4,275.00	\$2.00	\$9,500.00
73	DETAIL 27B (ONE-COAT PAINT)	14000	\$2.00	LF	\$28,000.00	\$0.54	\$7,560.00	\$0.50	\$7,000.00	\$0.50	\$7,000.00	\$1.00	\$14,000.00
74	DETAIL 27B (TWO-COAT PAINT)	6400	\$1.50	LF	\$9,600.00	\$0.72	\$4,608.00	\$0.50	\$3,200.00	\$0.70	\$4,480.00	\$2.00	\$12,800.00
75	PAVEMENT MARKINGS (TWO-COAT PAINT)	45	\$4.50	SF	\$202.50	\$30.00	\$1,350.00	\$10.00	\$450.00	\$24.60	\$1,107.00	\$100.00	\$4,500.00
76	REMOVE DETAIL 21 (PAINT)	11000	\$3.50	LF	\$38,500.00	\$0.55	\$6,050.00	\$0.30	\$3,300.00	\$0.80	\$8,800.00	\$2.00	\$22,000.00
77	REMOVE DETAIL 22 (PAINT)	1300	\$4.00	LF	\$5,200.00	\$1.15	\$1,495.00	\$0.60	\$780.00	\$3.40	\$4,420.00	\$2.00	\$2,600.00
78	REMOVE DETAIL 27 (PAINT)	4600	\$3.50	LF	\$16,100.00	\$0.66	\$3,036.00	\$0.30	\$1,380.00	\$1.20	\$5,520.00	\$2.00	\$9,200.00
79	REMOVE DETAIL 29 (PAINT)	1000	\$5.00	LF	\$5,000.00	\$1.80	\$1,800.00	\$0.60	\$600.00	\$4.20	\$4,200.00	\$2.00	\$2,000.00
80	REMOVE DETAIL 27B (PAINT)	20400	\$2.00	LF	\$40,800.00	\$0.51	\$10,404.00	\$0.20	\$4,080.00	\$0.70	\$14,280.00	\$2.00	\$40,800.00

Project Name: Kanan Road, Tunnel 2 and Tunnel 3 Lining
Project ID: RDC0015367
Bids Opened: 4/10/2012
Office Engineer: Joel Zaragoza 626-458-4973

Addenda: 1
Duration: 250 Working Day(s)

		Engineer's Estimate				(1) Shimmick Construction Company, Inc.		(2) Superior Gunite		(3) Drill Tech Drilling & Shoring, Inc.		(4) Minco Construction	
(1) Preliminary Bid Amount						\$7,180,813.49		\$7,643,898.75		\$8,101,511.40		\$8,124,204.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
81	REMOVE PAVEMENT MARKINGS (PAINT)	45	\$5.00	SF	\$225.00	\$28.00	\$1,260.00	\$10.00	\$450.00	\$34.00	\$1,530.00	\$10.00	\$450.00
Unit Price Total		\$8,171,010.50				\$7,180,813.49		\$7,643,898.75		\$8,101,511.76		\$8,124,204.00	
(3) Local Small Business Enterprise (LSBE) Preference Amount							\$0.00		\$0.00		\$0.00		\$0.00
(4) LSBE Adjusted Amount							\$7,180,813.49		\$7,643,898.75		\$8,101,511.76		\$8,124,204.00
Comments		APPARENT LOW BIDDER											

