

Project Name: Avenue M and 5th Street East Water Storage Tank No. 4

Project ID: WWD4004033

Bids Opened: 3/16/2010

Office Engineer: Mario Rodriguez Jr 626-458-3147

Addenda: 2
Duration: 180 Working Day(s)

		Engineer's Estimate				(1) Crosno Construction, Inc.		(2) Pacific Tank & Construction, Inc.		(3) CB&I, Inc.		(4) Paso Robles Tank, Inc.	
(1) Preliminary Bid Amount						\$1,453,200.00	\$1,557,490.00		\$1,606,581.00		\$1,724,500.00		
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
15	TANK MIXING SYSTEM FOR EXISTING TANK NOS.1 TO NO.3	3	\$69,000.00	EA	\$207,000.00	\$51,300.00	\$153,900.00	\$54,700.00	\$164,100.00	\$46,521.00	\$139,563.00	\$46,000.00	\$138,000.00
Unit Price Total		\$2,916,640.00				\$1,453,200.00	\$1,557,390.00		\$1,606,581.00		\$1,724,500.00		
(3) Local Small Business Enterprise (LBSE) Preference Amount						\$0.00		\$0.00		\$0.00		\$0.00	
(4) LSBE Adjusted Amount						\$1,453,200.00	\$1,557,390.00		\$1,606,581.00		\$1,724,500.00		
Comments		APPARENT LOW BIDDER											



County of Los Angeles Department of Public Works
 Construction Division
BID SUMMARY
 (sorted by Unit Price Total)

Project Name: Avenue M and 5th Street East Water Storage Tank No. 4

Project ID: WWD4004033

Bids Opened: 3/16/2010

Office Engineer: Mario Rodriguez Jr 626-458-3147

Addenda: 2
Duration: 180 Working Day(s)

		Engineer's Estimate				(5) Spiess Construction Company, Inc.		(6) HPS Mechanical Inc.					
(1) Preliminary Bid Amount						\$1,803,530.00		\$2,664,870.00					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	IMPLEMENTATION OF BMPS	1	\$23,000.00	LS	\$23,000.00	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00				
2	OFFICE FACILITIES	1	\$57,500.00	LS	\$57,500.00	\$9,000.00	\$9,000.00	\$3,500.00	\$3,500.00				
3	MOBILIZATION	1	\$172,500.00	LS	\$172,500.00	\$20,000.00	\$20,000.00	\$3,000.00	\$3,000.00				
4	SHORING OF OPEN EXCAVATIONS	1	\$5,750.00	LS	\$5,750.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00				
5	SCADA SYSTEM	1	\$34,500.00	LS	\$34,500.00	\$40,000.00	\$40,000.00	\$44,000.00	\$44,000.00				
6	CONSTRUCTION SCHEDULE (BASELINE)	1	\$10,000.00	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00				
7	CONSTRUCTION SCHEDULE (UPDATE)	8	\$1,440.00	MTH	\$11,520.00	\$100.00	\$800.00	\$350.00	\$2,800.00				
8	SITE SPECIFIC HEALTH AND SAFETY PLAN	1	\$3,500.00	LS	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00				
9	IMPLEMENTATION OF SITE SPECIFIC HEALTH AND SAFETY PLAN	1	\$10,000.00	LS	\$10,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00				
10	3 MG WATER STORAGE TANK NO. 4 AND APPURTENANCES	1	\$1,966,845.00	LS	\$1,966,845.00	\$1,129,730.00	\$1,129,730.00	\$2,025,570.00	\$2,025,570.00				
11	VALVE ACTUATORS	2	\$17,250.00	EA	\$34,500.00	\$17,600.00	\$35,200.00	\$15,000.00	\$30,000.00				
12	ELECTRICAL AND INSTRUMENTATION	1	\$281,290.00	LS	\$281,290.00	\$325,000.00	\$325,000.00	\$360,000.00	\$360,000.00				
13	SECURITY SYSTEM	1	\$44,735.00	LS	\$44,735.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00				
14	CLEARING AND GRUBBING	1	\$54,000.00	LS	\$54,000.00	\$7,500.00	\$7,500.00	\$3,000.00	\$3,000.00				

Project Name: Avenue M and 5th Street East Water Storage Tank No. 4

Project ID: WWD4004033

Bids Opened: 3/16/2010

Office Engineer: Mario Rodriguez Jr 626-458-3147

Addenda: 2
Duration: 180 Working Day(s)

		Engineer's Estimate				(5) Spiess Construction Company, Inc.		(6) HPS Mechanical Inc.					
		Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
(1) Preliminary Bid Amount						\$1,803,530.00		\$2,664,870.00					
(2) Unit Price Detail													
Item	Description												
15	TANK MIXING SYSTEM FOR EXISTING TANK NOS.1 TO NO.3	3	\$69,000.00	EA	\$207,000.00	\$53,600.00	\$160,800.00	\$50,000.00	\$150,000.00				
Unit Price Total					\$2,916,640.00	\$1,773,530.00		\$2,664,870.00					
(3) Local Small Business Enterprise (LBSE) Preference Amount						\$0.00		\$0.00					
(4) LSBE Adjusted Amount						\$1,773,530.00		\$2,664,870.00					
Comments													