



County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **4TH STREET PEDESTRIAN OVERCROSSING AT ALHAMBRA HIGH SCHOOL**
 PROJECT ID **RDC0011134**
 BIDS OPENED **11/04/2008**
 OFFICE ENGR **MARIO RODRIGUEZ (626) 458-3147**

ADDENDA **1**
 WORKING DAYS **40**

Engineer's Estimate (1) R. J. Bullard Construction Company, Inc. (2) Abbott Contracting & Engineering, Inc. (3) Bonadiman-Mc Cain, Inc. (4) Olivas Valdez, Inc.

(1) Preliminary Bid Amount	229,995.00	245,097.00	253,210.00	263,202.00
----------------------------	------------	------------	------------	------------

(2) Unit Price Detail														
ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	5,000.00	LS	5,000.00	3,500.00	3,500.00	250.00	250.00	5,000.00	5,000.00	3,000.00	3,000.00	3,050.40
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	4,000.00	4,000.00	1,500.00	1,500.00	7,000.00	7,000.00	5,000.00	5,000.00	4,782.00
3	MOBILIZATION	1	16,500.00	LS	16,500.00	20,000.00	20,000.00	24,500.00	24,500.00	20,000.00	20,000.00	15,000.00	15,000.00	19,449.53
4	STRUCTURE EXCAVATION	200	95.00	CY	19,000.00	35.00	7,000.00	75.00	15,000.00	27.00	5,400.00	55.00	11,000.00	84.92
5	STRUCTURE BACKFILL	33	160.00	CY	5,280.00	60.00	1,980.00	75.00	2,475.00	185.00	6,105.00	89.00	2,937.00	124.12
6	CONCRETE WALK	3	700.00	CY	2,100.00	600.00	1,800.00	225.00	675.00	1,350.00	4,050.00	600.00	1,800.00	899.20
7	ASPHALT CONCRETE	45	275.00	TON	12,375.00	175.00	7,875.00	175.00	7,875.00	180.00	8,100.00	280.00	12,600.00	228.82
8	STRUCTURE CONCRETE (BRID	14	2,700.00	CY	37,800.00	1,500.00	21,000.00	1,800.00	25,200.00	2,002.00	28,028.00	2,125.00	29,750.00	2,090.64
9	STRUCTURE CONCRETE (FOOTI	182	500.00	CY	91,000.00	220.00	40,040.00	351.00	63,882.00	225.00	40,950.00	285.00	51,870.00	333.41
10	BAR REINFORCING STEEL	54000	1.80	LB	97,200.00	110.00	5,940,000.00	1.00	54,000.00	1.15	62,100.00	1.35	72,900.00	8.64
11	COLUMN CASINGS (STEEL)	1700	9.00	LB	15,300.00	22.00	37,400.00	20.00	34,000.00	20.00	34,000.00	18.00	30,600.00	18.84
12	CORE CONCRETE (3" DIAMETE	17	100.00	LF	1,700.00	75.00	1,275.00	20.00	340.00	50.00	850.00	90.00	1,530.00	110.21
13	DRILL AND BOND DOWEL	300	36.00	LF	10,800.00	9.00	2,700.00	22.00	6,600.00	19.00	5,700.00	26.00	7,800.00	27.40
14	DRILL AND BOND DOWEL (EPO	15	74.00	LF	1,110.00	85.00	1,275.00	45.00	675.00	140.00	2,100.00	67.00	1,005.00	81.81
15	MASONRY CONSTRUCTION	85	30.00	SF	2,550.00	50.00	4,250.00	25.00	2,125.00	83.00	7,055.00	66.00	5,610.00	54.69
16	CHAIN LINK FENCE & WROUGH	1	3,000.00	LS	3,000.00	3,500.00	3,500.00	1,500.00	1,500.00	8,400.00	8,400.00	6,000.00	6,000.00	5,493.80
17	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	13,000.00	13,000.00	4,500.00	4,500.00	5,600.00	5,600.00	4,800.00	4,800.00	7,948.11
Total Amount					335,715.00	6,110,595.00		245,097.00		250,438.00		263,202.00		

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
---	------	------	------	------

(4) LSBE Adjusted Amount	6,110,595.00	245,097.00	250,438.00	263,202.00
--------------------------	--------------	------------	------------	------------

(5) Comments APPARENT LOW BIDDER



County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **4TH STREET PEDESTRIAN OVERCROSSING AT ALHAMBRA HIGH SCHOOL**
 PROJECT ID **RDC0011134**
 BIDS OPENED **11/04/2008**
 OFFICE ENGR **MARIO RODRIGUEZ (626) 458-3147**

ADDENDA **1**
 WORKING DAYS **40**

Engineer's Estimate (5) Construction FX, Inc. (6) Mendez Concrete, Inc. (7) G. B. Cook, Inc. (8) Peterson-Chase General Engineering Construction

(1) Preliminary Bid Amount	270,667.80	273,048.50	277,805.00	279,410.00
----------------------------	------------	------------	------------	------------

(2) Unit Price Detail														
ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	5,000.00	LS	5,000.00	8,640.00	8,640.00	2,766.00	2,766.00	2,500.00	2,500.00	2,500.00	2,500.00	3,050.40
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	1,620.00	1,620.00	1,006.00	1,006.00	10,000.00	10,000.00	14,000.00	14,000.00	4,782.00
3	MOBILIZATION	1	16,500.00	LS	16,500.00	38,106.00	38,106.00	12,156.00	12,156.00	25,000.00	25,000.00	27,000.00	27,000.00	19,449.53
4	STRUCTURE EXCAVATION	200	95.00	CY	19,000.00	81.46	16,291.20	64.34	12,868.00	100.00	20,000.00	77.00	15,400.00	84.92
5	STRUCTURE BACKFILL	33	160.00	CY	5,280.00	104.73	3,456.00	101.00	3,333.00	50.00	1,650.00	100.00	3,300.00	124.12
6	CONCRETE WALK	3	700.00	CY	2,100.00	774.00	2,322.00	374.00	1,122.00	500.00	1,500.00	1,000.00	3,000.00	899.20
7	ASPHALT CONCRETE	45	275.00	TON	12,375.00	149.33	6,720.00	150.00	6,750.00	300.00	13,500.00	200.00	9,000.00	228.82
8	STRUCTURE CONCRETE (BRID	14	2,700.00	CY	37,800.00	869.14	12,168.00	863.40	12,087.60	2,000.00	28,000.00	2,000.00	28,000.00	2,090.64
9	STRUCTURE CONCRETE (FOOTI	182	500.00	CY	91,000.00	228.40	41,568.00	431.70	78,569.40	215.00	39,130.00	250.00	45,500.00	333.41
10	BAR REINFORCING STEEL	54000	1.80	LB	97,200.00	1.35	72,727.20	1.25	67,500.00	1.60	86,400.00	1.20	64,800.00	8.64
11	COLUMN CASINGS (STEEL)	1700	9.00	LB	15,300.00	19.52	33,184.00	27.10	46,070.00	15.00	25,500.00	16.00	27,200.00	18.84
12	CORE CONCRETE (3" DIAMETE	17	100.00	LF	1,700.00	153.18	2,604.00	81.00	1,377.00	25.00	425.00	85.00	1,445.00	110.21
13	DRILL AND BOND DOWEL	300	36.00	LF	10,800.00	36.43	10,929.00	33.50	10,050.00	25.00	7,500.00	18.00	5,400.00	27.40
14	DRILL AND BOND DOWEL (EPO	15	74.00	LF	1,110.00	138.40	2,076.00	38.70	580.50	30.00	450.00	25.00	375.00	81.81
15	MASONRY CONSTRUCTION	85	30.00	SF	2,550.00	89.51	7,608.35	35.80	3,043.00	50.00	4,250.00	40.00	3,400.00	54.69
16	CHAIN LINK FENCE & WROUGH	1	3,000.00	LS	3,000.00	5,808.00	5,808.00	5,814.00	5,814.00	2,000.00	2,000.00	4,500.00	4,500.00	5,493.80
17	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	4,857.60	4,857.60	7,964.00	7,964.00	10,000.00	10,000.00	21,000.00	21,000.00	7,948.11
Total Amount					335,715.00	270,685.34	273,056.50	277,805.00	275,820.00					

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
---	------	------	------	------

(4) LSBE Adjusted Amount	270,685.34	273,056.50	277,805.00	275,820.00
--------------------------	------------	------------	------------	------------

(5) Comments



County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **4TH STREET PEDESTRIAN OVERCROSSING AT ALHAMBRA HIGH SCHOOL**
 PROJECT ID **RDC0011134**
 BIDS OPENED **11/04/2008**
 OFFICE ENGR **MARIO RODRIGUEZ (626) 458-3147**

ADDENDA **1**
 WORKING DAYS **40**

Engineer's Estimate (9) 4-Con Engineering, Inc. (10) Garcia Juarez Construction, Inc. (11) John S. Meek Company, Inc. (12) Beador Construction Company, Inc.

(1) Preliminary Bid Amount	281,890.00	294,925.00	305,555.00	307,300.00
----------------------------	------------	------------	------------	------------

(2) Unit Price Detail														
ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	5,000.00	LS	5,000.00	500.00	500.00	1,000.00	1,000.00	1,300.00	1,300.00	6,600.00	6,600.00	3,050.40
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	4,500.00	4,500.00	3,000.00	3,000.00	3,000.00	3,000.00	5,504.00	5,504.00	4,782.00
3	MOBILIZATION	1	16,500.00	LS	16,500.00	27,000.00	27,000.00	5,000.00	5,000.00	7,000.00	7,000.00	23,481.00	23,481.00	19,449.53
4	STRUCTURE EXCAVATION	200	95.00	CY	19,000.00	75.00	15,000.00	100.00	20,000.00	169.00	33,800.00	55.00	11,000.00	84.92
5	STRUCTURE BACKFILL	33	160.00	CY	5,280.00	75.00	2,475.00	125.00	4,125.00	150.00	4,950.00	185.00	6,105.00	124.12
6	CONCRETE WALK	3	700.00	CY	2,100.00	600.00	1,800.00	500.00	1,500.00	1,700.00	5,100.00	915.00	2,745.00	899.20
7	ASPHALT CONCRETE	45	275.00	TON	12,375.00	225.00	10,125.00	260.00	11,700.00	168.00	7,560.00	205.00	9,225.00	228.82
8	STRUCTURE CONCRETE (BRID	14	2,700.00	CY	37,800.00	3,000.00	42,000.00	2,000.00	28,000.00	2,300.00	32,200.00	3,300.00	46,200.00	2,090.64
9	STRUCTURE CONCRETE (FOOTI	182	500.00	CY	91,000.00	320.00	58,240.00	450.00	81,900.00	320.00	58,240.00	275.00	50,050.00	333.41
10	BAR REINFORCING STEEL	54000	1.80	LB	97,200.00	1.25	67,500.00	1.50	81,000.00	1.36	73,440.00	1.22	65,880.00	8.64
11	COLUMN CASINGS (STEEL)	1700	9.00	LB	15,300.00	20.00	34,000.00	10.00	17,000.00	28.00	47,600.00	26.00	44,200.00	18.84
12	CORE CONCRETE (3" DIAMETE	17	100.00	LF	1,700.00	75.00	1,275.00	100.00	1,700.00	65.00	1,105.00	97.00	1,649.00	110.21
13	DRILL AND BOND DOWEL	300	36.00	LF	10,800.00	20.00	6,000.00	65.00	19,500.00	35.00	10,500.00	22.00	6,600.00	27.40
14	DRILL AND BOND DOWEL (EPO	15	74.00	LF	1,110.00	90.00	1,350.00	200.00	3,000.00	80.00	1,200.00	36.00	540.00	81.81
15	MASONRY CONSTRUCTION	85	30.00	SF	2,550.00	25.00	2,125.00	100.00	8,500.00	55.00	4,675.00	65.00	5,525.00	54.69
16	CHAIN LINK FENCE & WROUGH	1	3,000.00	LS	3,000.00	4,000.00	4,000.00	6,000.00	6,000.00	5,385.00	5,385.00	11,000.00	11,000.00	5,493.80
17	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	4,000.00	4,000.00	2,000.00	2,000.00	8,500.00	8,500.00	11,000.00	11,000.00	7,948.11
Total Amount					335,715.00	281,890.00	294,925.00	305,555.00	307,304.00					

(3) Local Small Business Enterprise(LSBE) Preference Amount	0.00	0.00	0.00	0.00
---	------	------	------	------

(4) LSBE Adjusted Amount	281,890.00	294,925.00	305,555.00	307,304.00
--------------------------	------------	------------	------------	------------

(5) Comments



County of Los Angeles Department of Public Works

BID SUMMARY

PROJECT NAME **4TH STREET PEDESTRIAN OVERCROSSING AT ALHAMBRA HIGH SCHOOL**
 PROJECT ID **RDC0011134**
 BIDS OPENED **11/04/2008**
 OFFICE ENGR **MARIO RODRIGUEZ (626) 458-3147**

ADDENDA **1**
 WORKING DAYS **40**

Engineer's Estimate (13) Superior Gunite (14) Kaveh Engineering & Construction (15) KLM Construction, Inc.

(1) Preliminary Bid Amount 322,645.00 324,755.00 381,850.00

(2) Unit Price Detail

ITEM	DESCRIPTION	QTY	UNIT PRICE	UNIT	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVG UNIT PRICE
1	IMPLEMENTATION OF BMPs	1	5,000.00	LS	5,000.00	2,900.00	2,900.00	2,800.00	2,800.00	2,500.00	2,500.00			3,050.40
2	OFFICE FACILITIES	1	5,000.00	LS	5,000.00	3,300.00	3,300.00	6,300.00	6,300.00	2,000.00	2,000.00			4,782.00
3	MOBILIZATION	1	16,500.00	LS	16,500.00	8,000.00	8,000.00	4,500.00	4,500.00	35,000.00	35,000.00			19,449.53
4	STRUCTURE EXCAVATION	200	95.00	CY	19,000.00	110.00	22,000.00	150.00	30,000.00	100.00	20,000.00			84.92
5	STRUCTURE BACKFILL	33	160.00	CY	5,280.00	212.00	6,996.00	300.00	9,900.00	50.00	1,650.00			124.12
6	CONCRETE WALK	3	700.00	CY	2,100.00	1,050.00	3,150.00	2,800.00	8,400.00	500.00	1,500.00			899.20
7	ASPHALT CONCRETE	45	275.00	TON	12,375.00	240.00	10,800.00	575.00	25,875.00	150.00	6,750.00			228.82
8	STRUCTURE CONCRETE (BRID	14	2,700.00	CY	37,800.00	4,100.00	57,400.00	2,000.00	28,000.00	1,500.00	21,000.00			2,090.64
9	STRUCTURE CONCRETE (FOOTI	182	500.00	CY	91,000.00	470.00	85,540.00	360.00	65,520.00	600.00	109,200.00			333.41
10	BAR REINFORCING STEEL	54000	1.80	LB	97,200.00	1.30	70,200.00	1.50	81,000.00	2.50	135,000.00			8.64
11	COLUMN CASINGS (STEEL)	1700	9.00	LB	15,300.00	15.00	25,500.00	11.00	18,700.00	15.00	25,500.00			18.84
12	CORE CONCRETE (3" DIAMETE	17	100.00	LF	1,700.00	87.00	1,479.00	500.00	8,500.00	150.00	2,550.00			110.21
13	DRILL AND BOND DOWEL	300	36.00	LF	10,800.00	30.00	9,000.00	25.00	7,500.00	25.00	7,500.00			27.40
14	DRILL AND BOND DOWEL (EPO	15	74.00	LF	1,110.00	47.00	705.00	180.00	2,700.00	25.00	375.00			81.81
15	MASONRY CONSTRUCTION	85	30.00	SF	2,550.00	55.00	4,675.00	36.00	3,060.00	45.00	3,825.00			54.69
16	CHAIN LINK FENCE & WROUGH	1	3,000.00	LS	3,000.00	6,000.00	6,000.00	10,000.00	10,000.00	2,500.00	2,500.00			5,493.80
17	TRAFFIC CONTROL	1	10,000.00	LS	10,000.00	5,000.00	5,000.00	12,000.00	12,000.00	5,000.00	5,000.00			7,948.11
Total Amount					335,715.00		322,645.00		324,755.00		381,850.00			

(3) Local Small Business Enterprise(LSBE) Preference Amount 0.00 0.00 0.00

(4) LSBE Adjusted Amount 322,645.00 324,755.00 381,850.00

(5) Comments