



County of Los Angeles Department of Public Works  
 Construction Division  
**BID SUMMARY**  
 (sorted by Unit Price Total)

**Project Name: San Gabriel River Bike Trail, Phase 3**

**Project ID: RDC0015064**

**Bids Opened: 1/5/2012**

**Office Engineer: Jose Pou 626-458-2191**

**Addenda: 0**  
**Duration: 65 Working Day(s)**

Engineer's Estimate					(1) Excel Paving Company		(2) Garcia Juarez Construction, Inc.		(3) Los Angeles Engineering, Inc.		(4) Pointer Enterprises, Inc.		
(1) Preliminary Bid Amount					\$431,843.45		\$538,590.00		\$443,035.50		\$474,155.00		
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	CONSTRUCTION SCHEDULE (UPDATE)	2	\$500.00	MTH	\$1,000.00	\$280.00	\$560.00	\$500.00	\$1,000.00	\$565.00	\$1,130.00	\$900.00	\$1,800.00
3	PREPARATION OF THE SWPPP	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	IMPLEMENTATION OF THE SWPPP	1	\$15,000.00	LS	\$15,000.00	\$18,800.00	\$18,800.00	\$1,000.00	\$1,000.00	\$12,000.00	\$12,000.00	\$2,200.00	\$2,200.00
5	TRAFFIC CONTROL	1	\$7,000.00	LS	\$7,000.00	\$10,075.00	\$10,075.00	\$1,000.00	\$1,000.00	\$1,860.00	\$1,860.00	\$2,800.00	\$2,800.00
6	OFFICE FACILITIES	1	\$10,000.00	LS	\$10,000.00	\$8,590.00	\$8,590.00	\$2,000.00	\$2,000.00	\$4,890.00	\$4,890.00	\$2,200.00	\$2,200.00
7	MOBILIZATION	1	\$15,000.00	LS	\$15,000.00	\$4,375.00	\$4,375.00	\$5,000.00	\$5,000.00	\$45,632.00	\$45,632.00	\$5,000.00	\$5,000.00
8	CLEARING AND GRUBBING	1	\$2,000.00	LS	\$2,000.00	\$11,750.00	\$11,750.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$8,978.00	\$8,978.00
9	RELOCATE EXISTING CHAIN LINK FENCE	50	\$60.00	LF	\$3,000.00	\$63.00	\$3,150.00	\$30.00	\$1,500.00	\$64.50	\$3,225.00	\$20.00	\$1,000.00
10	REMOVE EXISTING CHAIN LINK FENCE	52	\$10.00	LF	\$520.00	\$15.00	\$780.00	\$20.00	\$1,040.00	\$17.00	\$884.00	\$20.00	\$1,040.00
11	REMOVE EXISTING CHAIN LINK GATE	18	\$30.00	LF	\$540.00	\$20.00	\$360.00	\$20.00	\$360.00	\$23.00	\$414.00	\$35.00	\$630.00
12	CONCRETE REMOVAL (NON-REINFORCED)	6	\$900.00	CY	\$5,400.00	\$250.00	\$1,500.00	\$100.00	\$600.00	\$115.00	\$690.00	\$100.00	\$600.00
13	CONCRETE REMOVAL (REINFORCED)	25	\$200.00	CY	\$5,000.00	\$183.00	\$4,575.00	\$150.00	\$3,750.00	\$82.50	\$2,062.50	\$150.00	\$3,750.00
14	UNCLASSIFIED EXCAVATION	2633	\$60.00	CY	\$157,980.00	\$30.85	\$81,228.05	\$42.00	\$110,586.00	\$16.00	\$42,128.00	\$45.00	\$118,485.00
15	REMOVE AND DISPOSE OF EXISTING 12" CMP	3	\$100.00	LF	\$300.00	\$160.00	\$480.00	\$100.00	\$300.00	\$95.00	\$285.00	\$150.00	\$450.00

Project Name: San Gabriel River Bike Trail, Phase 3

Project ID: RDC0015064

Bids Opened: 1/5/2012

Office Engineer: Jose Pou 626-458-2191

Addenda: 0

Duration: 65 Working Day(s)

Engineer's Estimate						(1) Excel Paving Company		(2) Garcia Juarez Construction, Inc.		(3) Los Angeles Engineering, Inc.		(4) Pointer Enterprises, Inc.	
(1) Preliminary Bid Amount						\$431,843.45		\$538,590.00		\$443,035.50		\$474,155.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
16	CRUSHED MISCELLANEOUS BASE	1283	\$70.00	CY	\$89,810.00	\$42.00	\$53,886.00	\$28.00	\$35,924.00	\$43.00	\$55,169.00	\$30.00	\$38,490.00
17	TRENCH BACKFILL SLURRY (CLASS 270-E-500)	1	\$400.00	CY	\$400.00	\$613.00	\$613.00	\$200.00	\$200.00	\$460.00	\$460.00	\$450.00	\$450.00
18	AC CURB, TYPE D1-VAR	392	\$20.00	LF	\$7,840.00	\$7.30	\$2,861.60	\$30.00	\$11,760.00	\$17.00	\$6,664.00	\$20.00	\$7,840.00
19	AC PAVEMENT	1728	\$90.00	TON	\$155,520.00	\$77.95	\$134,697.60	\$85.00	\$146,880.00	\$82.00	\$141,696.00	\$118.00	\$203,904.00
20	AC PAVEMENT (BIKE DETOUR ROUTE)	150	\$100.00	TONS	\$15,000.00	\$208.00	\$31,200.00	\$100.00	\$15,000.00	\$300.00	\$45,000.00	\$120.00	\$18,000.00
21	AC PAVEMENT(PATCH BACK)	1	\$200.00	TON	\$200.00	\$630.00	\$630.00	\$300.00	\$300.00	\$400.00	\$400.00	\$225.00	\$225.00
22	2X6 REDWOOD HEADER	5130	\$2.00	LF	\$10,260.00	\$2.85	\$14,620.50	\$10.00	\$51,300.00	\$4.25	\$21,802.50	\$1.80	\$9,234.00
23	PCC PAVEMENT	1	\$200.00	CY	\$200.00	\$1,900.00	\$1,900.00	\$500.00	\$500.00	\$750.00	\$750.00	\$325.00	\$325.00
24	CONCRETE SLOUGH WALL	11	\$1,000.00	CY	\$11,000.00	\$644.00	\$7,084.00	\$250.00	\$2,750.00	\$1,121.00	\$12,331.00	\$300.00	\$3,300.00
25	AIR PLACED CONCRETE (INCL WIRE MESH)	22	\$500.00	CY	\$11,000.00	\$490.00	\$10,780.00	\$350.00	\$7,700.00	\$400.00	\$8,800.00	\$375.00	\$8,250.00
26	PCC CURB, TYPE A1-8	74	\$10.00	LF	\$740.00	\$48.30	\$3,574.20	\$35.00	\$2,590.00	\$26.50	\$1,961.00	\$18.00	\$1,332.00
27	PCC CURB & GUTTER, TYPE A2-8	34	\$20.00	LF	\$680.00	\$66.00	\$2,244.00	\$35.00	\$1,190.00	\$40.00	\$1,360.00	\$18.00	\$612.00
28	PCC WALK & DRIVES, 6" THICK	170	\$20.00	SF	\$3,400.00	\$12.00	\$2,040.00	\$12.00	\$2,040.00	\$6.30	\$1,071.00	\$5.00	\$850.00
29	16' DOUBLE DRIVE GATE	1	\$4,000.00	EA	\$4,000.00	\$1,770.00	\$1,770.00	\$3,000.00	\$3,000.00	\$1,800.00	\$1,800.00	\$2,249.50	\$2,249.50
30	CHAIN LINK WALK GATE (5' WIDE)	1	\$1,000.00	EA	\$1,000.00	\$780.00	\$780.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$650.00	\$650.00
31	HEADWALL (CALTRANS STD PLAN D89 (MOD))	1	\$5,000.00	CY	\$5,000.00	\$2,975.00	\$2,975.00	\$2,000.00	\$2,000.00	\$4,075.00	\$4,075.00	\$1,250.00	\$1,250.00
32	DETAIL 1 (TWO-COAT PAINT)	5000	\$1.00	LF	\$5,000.00	\$0.60	\$3,000.00	\$1.00	\$5,000.00	\$0.53	\$2,650.00	\$3.25	\$16,250.00
33	PAVEMENT MARKINGS (TWO-COAT PAINT)	150	\$6.00	SF	\$900.00	\$5.00	\$750.00	\$1.00	\$150.00	\$4.55	\$682.50	\$3.50	\$525.00
34	4" STRIPING (TWO-COAT PAINT)	330	\$1.00	LF	\$330.00	\$0.65	\$214.50	\$1.00	\$330.00	\$1.10	\$363.00	\$4.50	\$1,485.00
Unit Price Total					\$555,020.00	\$431,843.45	\$432,750.00	\$434,035.50	\$474,154.50				
(3) Local Small Business Enterprise (LSBE) Preference Amount					\$0.00	\$0.00	\$21,592.17	\$0.00	\$0.00				
(4) LSBE Adjusted Amount					\$431,843.45	\$411,157.83	\$434,035.50	\$474,154.50					

Comments APPARENT LOW BIDDER



County of Los Angeles Department of Public Works  
Construction Division  
**BID SUMMARY**  
(sorted by Unit Price Total)

**Project Name: San Gabriel River Bike Trail, Phase 3**

**Project ID: RDC0015064**

**Bids Opened: 1/5/2012**

**Office Engineer: Jose Pou 626-458-2191**

**Addenda: 0**  
**Duration: 65 Working Day(s)**

						Engineer's Estimate	(5) Minco Construction	(6) O'Donnell Construction, Inc.	(7) B-One Construction Company, Inc.	(8) EBS General Engineering, Inc.	
(1) Preliminary Bid Amount							\$475,550.00	\$476,911.00	\$484,640.00	\$481,952.00	
(2) Unit Price Detail											
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	CONSTRUCTION SCHEDULE (UPDATE)	2	\$500.00	MTH	\$1,000.00	\$1,000.00	\$2,000.00	\$250.00	\$500.00	\$2,000.00	\$4,000.00
3	PREPARATION OF THE SWPPP	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	IMPLEMENTATION OF THE SWPPP	1	\$15,000.00	LS	\$15,000.00	\$30,000.00	\$30,000.00	\$8,000.00	\$8,000.00	\$25,000.00	\$25,000.00
5	TRAFFIC CONTROL	1	\$7,000.00	LS	\$7,000.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$7,500.00	\$7,500.00
6	OFFICE FACILITIES	1	\$10,000.00	LS	\$10,000.00	\$5,000.00	\$5,000.00	\$3,200.00	\$3,200.00	\$6,000.00	\$6,000.00
7	MOBILIZATION	1	\$15,000.00	LS	\$15,000.00	\$20,000.00	\$20,000.00	\$41,000.00	\$41,000.00	\$60,000.00	\$60,000.00
8	CLEARING AND GRUBBING	1	\$2,000.00	LS	\$2,000.00	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$15,000.00	\$15,000.00
9	RELOCATE EXISTING CHAIN LINK FENCE	50	\$60.00	LF	\$3,000.00	\$100.00	\$5,000.00	\$60.00	\$3,000.00	\$30.00	\$1,500.00
10	REMOVE EXISTING CHAIN LINK FENCE	52	\$10.00	LF	\$520.00	\$10.00	\$520.00	\$17.00	\$884.00	\$5.00	\$260.00
11	REMOVE EXISTING CHAIN LINK GATE	18	\$30.00	LF	\$540.00	\$10.00	\$180.00	\$22.00	\$396.00	\$5.00	\$90.00
12	CONCRETE REMOVAL (NON-REINFORCED)	6	\$900.00	CY	\$5,400.00	\$200.00	\$1,200.00	\$150.00	\$900.00	\$200.00	\$1,200.00
13	CONCRETE REMOVAL (REINFORCED)	25	\$200.00	CY	\$5,000.00	\$200.00	\$5,000.00	\$150.00	\$3,750.00	\$300.00	\$7,500.00
14	UNCLASSIFIED EXCAVATION	2633	\$60.00	CY	\$157,980.00	\$20.00	\$52,660.00	\$44.00	\$115,852.00	\$25.00	\$65,825.00

Project Name: San Gabriel River Bike Trail, Phase 3

Project ID: RDC0015064

Bids Opened: 1/5/2012

Office Engineer: Jose Pou 626-458-2191

Addenda: 0

Duration: 65 Working Day(s)

		Engineer's Estimate				(5) Minco Construction		(6) O'Donnell Construction, Inc.		(7) B-One Construction Company, Inc.		(8) EBS General Engineering, Inc.	
(1) Preliminary Bid Amount						\$475,550.00		\$476,911.00		\$484,640.00		\$481,952.00	
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
15	REMOVE AND DISPOSE OF EXISTING 12" CMP	3	\$100.00	LF	\$300.00	\$100.00	\$300.00	\$250.00	\$750.00	\$200.00	\$600.00	\$576.00	\$1,728.00
16	CRUSHED MISCELLANEOUS BASE	1283	\$70.00	CY	\$89,810.00	\$20.00	\$25,660.00	\$28.00	\$35,924.00	\$32.00	\$41,056.00	\$43.00	\$55,169.00
17	TRENCH BACKFILL SLURRY (CLASS 270-E-500)	1	\$400.00	CY	\$400.00	\$300.00	\$300.00	\$300.00	\$300.00	\$300.00	\$300.00	\$650.00	\$650.00
18	AC CURB, TYPE D1-VAR	392	\$20.00	LF	\$7,840.00	\$50.00	\$19,600.00	\$16.00	\$6,272.00	\$12.00	\$4,704.00	\$17.00	\$6,664.00
19	AC PAVEMENT	1728	\$90.00	TON	\$155,520.00	\$100.00	\$172,800.00	\$87.00	\$150,336.00	\$86.00	\$148,608.00	\$76.00	\$131,328.00
20	AC PAVEMENT (BIKE DETOUR ROUTE)	150	\$100.00	TONS	\$15,000.00	\$200.00	\$30,000.00	\$140.00	\$21,000.00	\$104.00	\$15,600.00	\$86.00	\$12,900.00
21	AC PAVEMENT(PATCH BACK)	1	\$200.00	TON	\$200.00	\$500.00	\$500.00	\$4,400.00	\$4,400.00	\$2,500.00	\$2,500.00	\$500.00	\$500.00
22	2X6 REDWOOD HEADER	5130	\$2.00	LF	\$10,260.00	\$1.00	\$5,130.00	\$5.00	\$25,650.00	\$5.00	\$25,650.00	\$4.50	\$23,085.00
23	PCC PAVEMENT	1	\$200.00	CY	\$200.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$650.00	\$650.00
24	CONCRETE SLOUGH WALL	11	\$1,000.00	CY	\$11,000.00	\$300.00	\$3,300.00	\$950.00	\$10,450.00	\$800.00	\$8,800.00	\$1,100.00	\$12,100.00
25	AIR PLACED CONCRETE (INCL WIRE MESH)	22	\$500.00	CY	\$11,000.00	\$1,000.00	\$22,000.00	\$500.00	\$11,000.00	\$500.00	\$11,000.00	\$650.00	\$14,300.00
26	PCC CURB, TYPE A1-8	74	\$10.00	LF	\$740.00	\$50.00	\$3,700.00	\$23.00	\$1,702.00	\$12.00	\$888.00	\$15.00	\$1,110.00
27	PCC CURB & GUTTER, TYPE A2-8	34	\$20.00	LF	\$680.00	\$50.00	\$1,700.00	\$68.00	\$2,312.00	\$20.00	\$680.00	\$35.00	\$1,190.00
28	PCC WALK & DRIVES, 6" THICK	170	\$20.00	SF	\$3,400.00	\$10.00	\$1,700.00	\$15.00	\$2,550.00	\$6.00	\$1,020.00	\$7.00	\$1,190.00
29	16' DOUBLE DRIVE GATE	1	\$4,000.00	EA	\$4,000.00	\$5,000.00	\$5,000.00	\$1,720.00	\$1,720.00	\$1,500.00	\$1,500.00	\$2,300.00	\$2,300.00
30	CHAIN LINK WALK GATE (5' WIDE)	1	\$1,000.00	EA	\$1,000.00	\$1,000.00	\$1,000.00	\$750.00	\$750.00	\$650.00	\$650.00	\$1,600.00	\$1,600.00
31	HEADWALL (CALTRANS STD PLAN D89 (MOD))	1	\$5,000.00	CY	\$5,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$700.00	\$700.00	\$945.00	\$945.00
32	DETAIL 1 (TWO-COAT PAINT)	5000	\$1.00	LF	\$5,000.00	\$5.00	\$25,000.00	\$0.40	\$2,000.00	\$2.00	\$10,000.00	\$0.49	\$2,450.00
33	PAVEMENT MARKINGS (TWO-COAT PAINT)	150	\$6.00	SF	\$900.00	\$10.00	\$1,500.00	\$3.00	\$450.00	\$10.00	\$1,500.00	\$4.50	\$675.00
34	4" STRIPING (TWO-COAT PAINT)	330	\$1.00	LF	\$330.00	\$10.00	\$3,300.00	\$1.10	\$363.00	\$2.00	\$660.00	\$1.00	\$330.00
Unit Price Total					\$555,020.00	\$475,550.00	\$476,911.00	\$480,791.00	\$481,952.00				
(3) Local Small Business Enterprise (LSBE) Preference Amount					\$0.00	\$0.00	\$0.00	\$0.00	\$0.00				

Project Name: San Gabriel River Bike Trail, Phase 3

Project ID: RDC0015064

Bids Opened: 1/5/2012

Office Engineer: Jose Pou 626-458-2191

Addenda: 0

Duration: 65 Working Day(s)

		Engineer's Estimate				(5) Minco Construction		(6) O'Donnell Construction, Inc.		(7) B-One Construction Company, Inc.		(8) EBS General Engineering, Inc.	
(1) Preliminary Bid Amount	(2) Unit Price Detail	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
(1) Preliminary Bid Amount					\$475,550.00		\$476,911.00		\$484,640.00		\$481,952.00		
(4) LSBE Adjusted Amount					\$475,550.00		\$476,911.00		\$480,791.00		\$481,952.00		
Comments											NON RESPONSIVE		



County of Los Angeles Department of Public Works  
Construction Division  
**BID SUMMARY**  
(sorted by Unit Price Total)

**Project Name: San Gabriel River Bike Trail, Phase 3**

**Project ID: RDC0015064**

**Bids Opened: 1/5/2012**

**Office Engineer: Jose Pou 626-458-2191**

**Addenda: 0**  
**Duration: 65 Working Day(s)**

Engineer's Estimate (9) Interlog Hym Engineering (10) All American Asphalt (11) Terra Pave, Inc. (12) Peterson-Chase General Engineering Construction

(1) Preliminary Bid Amount		\$484,258.00		\$484,750.00		\$520,005.00		\$521,965.60					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	CONSTRUCTION SCHEDULE (UPDATE)	2	\$500.00	MTH	\$1,000.00	\$250.00	\$500.00	\$500.00	\$1,000.00	\$250.00	\$500.00	\$165.00	\$330.00
3	PREPARATION OF THE SWPPP	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	IMPLEMENTATION OF THE SWPPP	1	\$15,000.00	LS	\$15,000.00	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$9,600.00	\$9,600.00
5	TRAFFIC CONTROL	1	\$7,000.00	LS	\$7,000.00	\$1,500.00	\$1,500.00	\$17,865.00	\$17,865.00	\$15,000.00	\$15,000.00	\$10,500.00	\$10,500.00
6	OFFICE FACILITIES	1	\$10,000.00	LS	\$10,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00	\$12,000.00	\$12,000.00	\$7,700.00	\$7,700.00
7	MOBILIZATION	1	\$15,000.00	LS	\$15,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$48,000.00	\$48,000.00	\$30,000.00	\$30,000.00
8	CLEARING AND GRUBBING	1	\$2,000.00	LS	\$2,000.00	\$15,000.00	\$15,000.00	\$11,000.00	\$11,000.00	\$11,500.00	\$11,500.00	\$3,300.00	\$3,300.00
9	RELOCATE EXISTING CHAIN LINK FENCE	50	\$60.00	LF	\$3,000.00	\$48.00	\$2,400.00	\$35.00	\$1,750.00	\$60.00	\$3,000.00	\$67.00	\$3,350.00
10	REMOVE EXISTING CHAIN LINK FENCE	52	\$10.00	LF	\$520.00	\$30.00	\$1,560.00	\$12.00	\$624.00	\$20.00	\$1,040.00	\$17.70	\$920.40
11	REMOVE EXISTING CHAIN LINK GATE	18	\$30.00	LF	\$540.00	\$25.00	\$450.00	\$35.00	\$630.00	\$25.00	\$450.00	\$23.60	\$424.80
12	CONCRETE REMOVAL (NON-REINFORCED)	6	\$900.00	CY	\$5,400.00	\$100.00	\$600.00	\$180.00	\$1,080.00	\$100.00	\$600.00	\$310.00	\$1,860.00
13	CONCRETE REMOVAL (REINFORCED)	25	\$200.00	CY	\$5,000.00	\$80.00	\$2,000.00	\$280.00	\$7,000.00	\$200.00	\$5,000.00	\$210.00	\$5,250.00
14	UNCLASSIFIED EXCAVATION	2633	\$60.00	CY	\$157,980.00	\$53.00	\$139,549.00	\$50.00	\$131,650.00	\$50.00	\$131,650.00	\$35.00	\$92,155.00

**Project Name: San Gabriel River Bike Trail, Phase 3**

**Project ID: RDC0015064**

**Bids Opened: 1/5/2012**

**Office Engineer: Jose Pou 626-458-2191**

**Addenda: 0**

**Duration: 65 Working Day(s)**

Engineer's Estimate (9) Interlog Hym Engineering (10) All American Asphalt (11) Terra Pave, Inc. (12) Peterson-Chase General Engineering Construction

(1) Preliminary Bid Amount \$484,258.00 \$484,750.00 \$520,005.00 \$521,965.60

(2) Unit Price Detail

Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
15	REMOVE AND DISPOSE OF EXISTING 12" CMP	3	\$100.00	LF	\$300.00	\$500.00	\$1,500.00	\$300.00	\$900.00	\$200.00	\$600.00	\$197.00	\$591.00
16	CRUSHED MISCELLANEOUS BASE	1283	\$70.00	CY	\$89,810.00	\$35.00	\$44,905.00	\$45.00	\$57,735.00	\$34.00	\$43,622.00	\$41.00	\$52,603.00
17	TRENCH BACKFILL SLURRY (CLASS 270-E-500)	1	\$400.00	CY	\$400.00	\$500.00	\$500.00	\$200.00	\$200.00	\$500.00	\$500.00	\$800.00	\$800.00
18	AC CURB, TYPE D1-VAR	392	\$20.00	LF	\$7,840.00	\$35.00	\$13,720.00	\$7.00	\$2,744.00	\$13.00	\$5,096.00	\$11.50	\$4,508.00
19	AC PAVEMENT	1728	\$90.00	TON	\$155,520.00	\$100.00	\$172,800.00	\$73.00	\$126,144.00	\$80.00	\$138,240.00	\$98.00	\$169,344.00
20	AC PAVEMENT (BIKE DETOUR ROUTE)	150	\$100.00	TONS	\$15,000.00	\$120.00	\$18,000.00	\$183.00	\$27,450.00	\$190.00	\$28,500.00	\$150.00	\$22,500.00
21	AC PAVEMENT(PATCH BACK)	1	\$200.00	TON	\$200.00	\$150.00	\$150.00	\$150.00	\$150.00	\$600.00	\$600.00	\$5,000.00	\$5,000.00
22	2X6 REDWOOD HEADER	5130	\$2.00	LF	\$10,260.00	\$3.00	\$15,390.00	\$5.40	\$27,702.00	\$5.00	\$25,650.00	\$6.30	\$32,319.00
23	PCC PAVEMENT	1	\$200.00	CY	\$200.00	\$500.00	\$500.00	\$320.00	\$320.00	\$425.00	\$425.00	\$1,520.00	\$1,520.00
24	CONCRETE SLOUGH WALL	11	\$1,000.00	CY	\$11,000.00	\$800.00	\$8,800.00	\$810.00	\$8,910.00	\$400.00	\$4,400.00	\$1,600.00	\$17,600.00
25	AIR PLACED CONCRETE (INCL WIRE MESH)	22	\$500.00	CY	\$11,000.00	\$300.00	\$6,600.00	\$485.00	\$10,670.00	\$550.00	\$12,100.00	\$580.00	\$12,760.00
26	PCC CURB, TYPE A1-8	74	\$10.00	LF	\$740.00	\$26.00	\$1,924.00	\$28.00	\$2,072.00	\$15.00	\$1,110.00	\$28.00	\$2,072.00
27	PCC CURB & GUTTER, TYPE A2-8	34	\$20.00	LF	\$680.00	\$30.00	\$1,020.00	\$36.00	\$1,224.00	\$21.00	\$714.00	\$59.00	\$2,006.00
28	PCC WALK & DRIVES, 6" THICK	170	\$20.00	SF	\$3,400.00	\$10.00	\$1,700.00	\$8.50	\$1,445.00	\$8.50	\$1,445.00	\$50.00	\$8,500.00
29	16' DOUBLE DRIVE GATE	1	\$4,000.00	EA	\$4,000.00	\$2,200.00	\$2,200.00	\$2,790.00	\$2,790.00	\$1,700.00	\$1,700.00	\$1,900.00	\$1,900.00
30	CHAIN LINK WALK GATE (5' WIDE)	1	\$1,000.00	EA	\$1,000.00	\$1,600.00	\$1,600.00	\$965.00	\$965.00	\$750.00	\$750.00	\$830.00	\$830.00
31	HEADWALL (CALTRANS STD PLAN D89 (MOD))	1	\$5,000.00	CY	\$5,000.00	\$1,800.00	\$1,800.00	\$6,000.00	\$6,000.00	\$3,500.00	\$3,500.00	\$5,500.00	\$5,500.00
32	DETAIL 1 (TWO-COAT PAINT)	5000	\$1.00	LF	\$5,000.00	\$0.50	\$2,500.00	\$0.70	\$3,500.00	\$0.30	\$1,500.00	\$0.95	\$4,750.00
33	PAVEMENT MARKINGS (TWO-COAT PAINT)	150	\$6.00	SF	\$900.00	\$4.00	\$600.00	\$6.00	\$900.00	\$3.00	\$450.00	\$7.10	\$1,065.00
34	4" STRIPING (TWO-COAT PAINT)	330	\$1.00	LF	\$330.00	\$3.00	\$990.00	\$1.00	\$330.00	\$1.10	\$363.00	\$1.18	\$389.40

Unit Price Total \$555,020.00 \$484,258.00 \$484,750.00 \$520,005.00 \$521,947.60

(3) Local Small Business Enterprise (LSBE) Preference Amount \$0.00 \$0.00 \$0.00 \$0.00

Project Name: San Gabriel River Bike Trail, Phase 3

Project ID: RDC0015064

Bids Opened: 1/5/2012

Office Engineer: Jose Pou 626-458-2191

Addenda: 0

Duration: 65 Working Day(s)

		Engineer's Estimate (9) Interlog Hym Engineering				(10) All American Asphalt				(11) Terra Pave, Inc.		(12) Peterson-Chase General Engineering Construction		
(1) Preliminary Bid Amount														
(2) Unit Price Detail	Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
(4) LSBE Adjusted Amount						\$484,258.00		\$484,750.00		\$520,005.00		\$521,947.60		\$521,965.60
Comments														



County of Los Angeles Department of Public Works  
Construction Division  
**BID SUMMARY**  
(sorted by Unit Price Total)

**Project Name: San Gabriel River Bike Trail, Phase 3**

**Project ID: RDC0015064**

**Bids Opened: 1/5/2012**

**Office Engineer: Jose Pou 626-458-2191**

**Addenda: 0**  
**Duration: 65 Working Day(s)**

Engineer's Estimate						(13) Kormx, Inc.	(14) KASA Construction	(15) Sully-Miller Contracting Company	(16) Spiess Construction Company, Inc.				
(1) Preliminary Bid Amount						\$522,234.00	\$533,702.00	\$534,315.00	\$537,424.05				
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	CONSTRUCTION SCHEDULE (UPDATE)	2	\$500.00	MTH	\$1,000.00	\$500.00	\$1,000.00	\$50.00	\$100.00	\$550.00	\$1,100.00	\$500.00	\$1,000.00
3	PREPARATION OF THE SWPPP	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	IMPLEMENTATION OF THE SWPPP	1	\$15,000.00	LS	\$15,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$2,350.00	\$2,350.00	\$28,000.00	\$28,000.00
5	TRAFFIC CONTROL	1	\$7,000.00	LS	\$7,000.00	\$4,000.00	\$4,000.00	\$1,500.00	\$1,500.00	\$10,650.00	\$10,650.00	\$13,300.00	\$13,300.00
6	OFFICE FACILITIES	1	\$10,000.00	LS	\$10,000.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7	MOBILIZATION	1	\$15,000.00	LS	\$15,000.00	\$10,000.00	\$10,000.00	\$26,650.00	\$26,650.00	\$8,000.00	\$8,000.00	\$15,500.00	\$15,500.00
8	CLEARING AND GRUBBING	1	\$2,000.00	LS	\$2,000.00	\$5,000.00	\$5,000.00	\$51,000.00	\$51,000.00	\$5,900.00	\$5,900.00	\$24,300.00	\$24,300.00
9	RELOCATE EXISTING CHAIN LINK FENCE	50	\$60.00	LF	\$3,000.00	\$35.00	\$1,750.00	\$60.00	\$3,000.00	\$64.00	\$3,200.00	\$59.85	\$2,992.50
10	REMOVE EXISTING CHAIN LINK FENCE	52	\$10.00	LF	\$520.00	\$10.00	\$520.00	\$20.00	\$1,040.00	\$17.00	\$884.00	\$10.00	\$520.00
11	REMOVE EXISTING CHAIN LINK GATE	18	\$30.00	LF	\$540.00	\$10.00	\$180.00	\$30.00	\$540.00	\$22.50	\$405.00	\$10.00	\$180.00
12	CONCRETE REMOVAL (NON-REINFORCED)	6	\$900.00	CY	\$5,400.00	\$200.00	\$1,200.00	\$400.00	\$2,400.00	\$150.00	\$900.00	\$100.00	\$600.00
13	CONCRETE REMOVAL (REINFORCED)	25	\$200.00	CY	\$5,000.00	\$300.00	\$7,500.00	\$450.00	\$11,250.00	\$215.00	\$5,375.00	\$175.00	\$4,375.00
14	UNCLASSIFIED EXCAVATION	2633	\$60.00	CY	\$157,980.00	\$58.00	\$152,714.00	\$37.00	\$97,421.00	\$63.50	\$167,195.50	\$35.00	\$92,155.00

**Project Name: San Gabriel River Bike Trail, Phase 3**

**Project ID: RDC0015064**

**Bids Opened: 1/5/2012**

**Office Engineer: Jose Pou 626-458-2191**

**Addenda: 0**

**Duration: 65 Working Day(s)**

Engineer's Estimate					(13) Kormx, Inc.	(14) KASA Construction	(15) Sully-Miller Contracting Company	(16) Spiess Construction Company, Inc.					
(1) Preliminary Bid Amount					\$522,234.00	\$533,702.00	\$534,315.00	\$537,424.05					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
15	REMOVE AND DISPOSE OF EXISTING 12" CMP	3	\$100.00	LF	\$300.00	\$500.00	\$1,500.00	\$500.00	\$1,500.00	\$355.00	\$1,065.00	\$25.00	\$75.00
16	CRUSHED MISCELLANEOUS BASE	1283	\$70.00	CY	\$89,810.00	\$60.50	\$77,621.50	\$30.00	\$38,490.00	\$41.50	\$53,244.50	\$43.13	\$55,335.79
17	TRENCH BACKFILL SLURRY (CLASS 270-E-500)	1	\$400.00	CY	\$400.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$73.00	\$73.00	\$400.00	\$400.00
18	AC CURB, TYPE D1-VAR	392	\$20.00	LF	\$7,840.00	\$25.00	\$9,800.00	\$15.00	\$5,880.00	\$20.00	\$7,840.00	\$10.23	\$4,010.16
19	AC PAVEMENT	1728	\$90.00	TON	\$155,520.00	\$92.00	\$158,976.00	\$105.00	\$181,440.00	\$88.00	\$152,064.00	\$81.50	\$140,832.00
20	AC PAVEMENT (BIKE DETOUR ROUTE)	150	\$100.00	TONS	\$15,000.00	\$92.00	\$13,800.00	\$160.00	\$24,000.00	\$175.00	\$26,250.00	\$442.00	\$66,300.00
21	AC PAVEMENT(PATCH BACK)	1	\$200.00	TON	\$200.00	\$500.00	\$500.00	\$5,100.00	\$5,100.00	\$679.00	\$679.00	\$750.00	\$750.00
22	2X6 REDWOOD HEADER	5130	\$2.00	LF	\$10,260.00	\$2.75	\$14,107.50	\$7.00	\$35,910.00	\$6.90	\$35,397.00	\$5.17	\$26,522.10
23	PCC PAVEMENT	1	\$200.00	CY	\$200.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$1,535.00	\$1,535.00	\$600.00	\$600.00
24	CONCRETE SLOUGH WALL	11	\$1,000.00	CY	\$11,000.00	\$1,000.00	\$11,000.00	\$455.00	\$5,005.00	\$800.00	\$8,800.00	\$1,490.00	\$16,390.00
25	AIR PLACED CONCRETE (INCL WIRE MESH)	22	\$500.00	CY	\$11,000.00	\$500.00	\$11,000.00	\$500.00	\$11,000.00	\$400.00	\$8,800.00	\$730.00	\$16,060.00
26	PCC CURB, TYPE A1-8	74	\$10.00	LF	\$740.00	\$35.00	\$2,590.00	\$30.00	\$2,220.00	\$32.00	\$2,368.00	\$30.00	\$2,220.00
27	PCC CURB & GUTTER, TYPE A2-8	34	\$20.00	LF	\$680.00	\$50.00	\$1,700.00	\$52.00	\$1,768.00	\$58.00	\$1,972.00	\$40.00	\$1,360.00
28	PCC WALK & DRIVES, 6" THICK	170	\$20.00	SF	\$3,400.00	\$8.00	\$1,360.00	\$7.50	\$1,275.00	\$12.50	\$2,125.00	\$8.00	\$1,360.00
29	16' DOUBLE DRIVE GATE	1	\$4,000.00	EA	\$4,000.00	\$2,500.00	\$2,500.00	\$1,700.00	\$1,700.00	\$1,815.00	\$1,815.00	\$1,680.00	\$1,680.00
30	CHAIN LINK WALK GATE (5' WIDE)	1	\$1,000.00	EA	\$1,000.00	\$1,000.00	\$1,000.00	\$750.00	\$750.00	\$790.00	\$790.00	\$735.00	\$735.00
31	HEADWALL (CALTRANS STD PLAN D89 (MOD))	1	\$5,000.00	CY	\$5,000.00	\$1,500.00	\$1,500.00	\$1,300.00	\$1,300.00	\$4,850.00	\$4,850.00	\$850.00	\$850.00
32	DETAIL 1 (TWO-COAT PAINT)	5000	\$1.00	LF	\$5,000.00	\$1.00	\$5,000.00	\$0.43	\$2,150.00	\$0.53	\$2,650.00	\$0.42	\$2,100.00
33	PAVEMENT MARKINGS (TWO-COAT PAINT)	150	\$6.00	SF	\$900.00	\$5.00	\$750.00	\$11.00	\$1,650.00	\$4.50	\$675.00	\$10.50	\$1,575.00
34	4" STRIPING (TWO-COAT PAINT)	330	\$1.00	LF	\$330.00	\$0.50	\$165.00	\$1.10	\$363.00	\$1.10	\$363.00	\$1.05	\$346.50
Unit Price Total					\$555,020.00	\$522,234.00	\$533,702.00	\$534,315.00	\$537,424.05				
(3) Local Small Business Enterprise (LSBE) Preference Amount						\$21,592.17	\$0.00	\$0.00	\$0.00				

Project Name: San Gabriel River Bike Trail, Phase 3

Project ID: RDC0015064

Bids Opened: 1/5/2012

Office Engineer: Jose Pou 626-458-2191

Addenda: 0

Duration: 65 Working Day(s)

		Engineer's Estimate				(13) Kormx, Inc.		(14) KASA Construction		(15) Sully-Miller Contracting Company		(16) Spiess Construction Company, Inc.	
(1) Preliminary Bid Amount	(2) Unit Price Detail	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
(1) Preliminary Bid Amount							\$522,234.00		\$533,702.00		\$534,315.00		\$537,424.05
(4) LSBE Adjusted Amount							\$500,641.83		\$533,702.00		\$534,315.00		\$537,424.05
Comments													



County of Los Angeles Department of Public Works  
 Construction Division  
**BID SUMMARY**  
 (sorted by Unit Price Total)

**Project Name: San Gabriel River Bike Trail, Phase 3**

**Project ID: RDC0015064**

**Bids Opened: 1/5/2012**

**Office Engineer: Jose Pou 626-458-2191**

**Addenda: 0**  
**Duration: 65 Working Day(s)**

Engineer's Estimate						(17) Shawnan	(18) Bitech Construction Company, Inc.	(19) MG Enterprises	(20) Nye and Nelson, Inc.				
(1) Preliminary Bid Amount						\$538,292.00	\$546,806.00	\$551,732.50	\$673,997.93				
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	CONSTRUCTION SCHEDULE (BASELINE)	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	CONSTRUCTION SCHEDULE (UPDATE)	2	\$500.00	MTH	\$1,000.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00	\$0.00	\$0.00	\$1,150.00	\$2,300.00
3	PREPARATION OF THE SWPPP	1	\$5,000.00	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	IMPLEMENTATION OF THE SWPPP	1	\$15,000.00	LS	\$15,000.00	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00	\$17,250.00	\$17,250.00
5	TRAFFIC CONTROL	1	\$7,000.00	LS	\$7,000.00	\$45,500.00	\$45,500.00	\$3,000.00	\$3,000.00	\$20,000.00	\$20,000.00	\$11,500.00	\$11,500.00
6	OFFICE FACILITIES	1	\$10,000.00	LS	\$10,000.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$12,650.00	\$12,650.00
7	MOBILIZATION	1	\$15,000.00	LS	\$15,000.00	\$20,000.00	\$20,000.00	\$40,625.00	\$40,625.00	\$25,000.00	\$25,000.00	\$59,512.50	\$59,512.50
8	CLEARING AND GRUBBING	1	\$2,000.00	LS	\$2,000.00	\$23,200.00	\$23,200.00	\$5,000.00	\$5,000.00	\$70,000.00	\$70,000.00	\$8,625.00	\$8,625.00
9	RELOCATE EXISTING CHAIN LINK FENCE	50	\$60.00	LF	\$3,000.00	\$54.00	\$2,700.00	\$65.00	\$3,250.00	\$0.00	\$0.00	\$66.70	\$3,335.00
10	REMOVE EXISTING CHAIN LINK FENCE	52	\$10.00	LF	\$520.00	\$12.00	\$624.00	\$17.00	\$884.00	\$0.00	\$0.00	\$19.55	\$1,016.60
11	REMOVE EXISTING CHAIN LINK GATE	18	\$30.00	LF	\$540.00	\$27.00	\$486.00	\$23.00	\$414.00	\$0.00	\$0.00	\$57.50	\$1,035.00
12	CONCRETE REMOVAL (NON-REINFORCED)	6	\$900.00	CY	\$5,400.00	\$190.00	\$1,140.00	\$250.00	\$1,500.00	\$200.00	\$1,200.00	\$488.75	\$2,932.50
13	CONCRETE REMOVAL (REINFORCED)	25	\$200.00	CY	\$5,000.00	\$191.00	\$4,775.00	\$250.00	\$6,250.00	\$300.00	\$7,500.00	\$319.70	\$7,992.50
14	UNCLASSIFIED EXCAVATION	2633	\$60.00	CY	\$157,980.00	\$37.00	\$97,421.00	\$65.00	\$171,145.00	\$15.00	\$39,495.00	\$57.50	\$151,397.50

Project Name: San Gabriel River Bike Trail, Phase 3

Project ID: RDC0015064

Bids Opened: 1/5/2012

Office Engineer: Jose Pou 626-458-2191

Addenda: 0

Duration: 65 Working Day(s)

Engineer's Estimate					(17) Shawnan	(18) Bitech Construction Company, Inc.	(19) MG Enterprises	(20) Nye and Nelson, Inc.					
(1) Preliminary Bid Amount					\$538,292.00	\$546,806.00	\$551,732.50	\$673,997.93					
(2) Unit Price Detail													
Item	Description	Qty	Unit Price	Unit	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
15	REMOVE AND DISPOSE OF EXISTING 12" CMP	3	\$100.00	LF	\$300.00	\$400.00	\$1,200.00	\$150.00	\$450.00	\$1,200.00	\$3,600.00	\$115.00	\$345.00
16	CRUSHED MISCELLANEOUS BASE	1283	\$70.00	CY	\$89,810.00	\$46.00	\$59,018.00	\$34.00	\$43,622.00	\$30.00	\$38,490.00	\$58.65	\$75,247.95
17	TRENCH BACKFILL SLURRY (CLASS 270-E-500)	1	\$400.00	CY	\$400.00	\$400.00	\$400.00	\$500.00	\$500.00	\$300.00	\$300.00	\$575.00	\$575.00
18	AC CURB, TYPE D1-VAR	392	\$20.00	LF	\$7,840.00	\$9.00	\$3,528.00	\$17.00	\$6,664.00	\$20.00	\$7,840.00	\$11.50	\$4,508.00
19	AC PAVEMENT	1728	\$90.00	TON	\$155,520.00	\$87.00	\$150,336.00	\$90.00	\$155,520.00	\$96.00	\$165,888.00	\$100.46	\$173,594.88
20	AC PAVEMENT (BIKE DETOUR ROUTE)	150	\$100.00	TONS	\$15,000.00	\$93.00	\$13,950.00	\$122.00	\$18,300.00	\$140.00	\$21,000.00	\$311.65	\$46,747.50
21	AC PAVEMENT(PATCH BACK)	1	\$200.00	TON	\$200.00	\$1,200.00	\$1,200.00	\$2,875.00	\$2,875.00	\$4,800.00	\$4,800.00	\$575.00	\$575.00
22	2X6 REDWOOD HEADER	5130	\$2.00	LF	\$10,260.00	\$5.00	\$25,650.00	\$6.30	\$32,319.00	\$7.00	\$35,910.00	\$8.05	\$41,296.50
23	PCC PAVEMENT	1	\$200.00	CY	\$200.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$1,265.00	\$1,265.00
24	CONCRETE SLOUGH WALL	11	\$1,000.00	CY	\$11,000.00	\$500.00	\$5,500.00	\$1,200.00	\$13,200.00	\$2,500.00	\$27,500.00	\$575.00	\$6,325.00
25	AIR PLACED CONCRETE (INCL WIRE MESH)	22	\$500.00	CY	\$11,000.00	\$785.00	\$17,270.00	\$350.00	\$7,700.00	\$2,000.00	\$44,000.00	\$548.55	\$12,068.10
26	PCC CURB, TYPE A1-8	74	\$10.00	LF	\$740.00	\$37.00	\$2,738.00	\$30.00	\$2,220.00	\$22.00	\$1,628.00	\$34.50	\$2,553.00
27	PCC CURB & GUTTER, TYPE A2-8	34	\$20.00	LF	\$680.00	\$54.00	\$1,836.00	\$40.00	\$1,360.00	\$32.00	\$1,088.00	\$46.00	\$1,564.00
28	PCC WALK & DRIVES, 6" THICK	170	\$20.00	SF	\$3,400.00	\$14.00	\$2,380.00	\$10.00	\$1,700.00	\$18.00	\$3,060.00	\$17.25	\$2,932.50
29	16' DOUBLE DRIVE GATE	1	\$4,000.00	EA	\$4,000.00	\$3,000.00	\$3,000.00	\$1,840.00	\$1,840.00	\$3,000.00	\$3,000.00	\$2,415.00	\$2,415.00
30	CHAIN LINK WALK GATE (5' WIDE)	1	\$1,000.00	EA	\$1,000.00	\$2,000.00	\$2,000.00	\$805.00	\$805.00	\$1,800.00	\$1,800.00	\$1,035.00	\$1,035.00
31	HEADWALL (CALTRANS STD PLAN D89 (MOD))	1	\$5,000.00	CY	\$5,000.00	\$2,400.00	\$2,400.00	\$2,300.00	\$2,300.00	\$2,400.00	\$2,400.00	\$2,875.00	\$2,875.00
32	DETAIL 1 (TWO-COAT PAINT)	5000	\$1.00	LF	\$5,000.00	\$1.00	\$5,000.00	\$0.55	\$2,750.00	\$0.60	\$3,000.00	\$1.15	\$5,750.00
33	PAVEMENT MARKINGS (TWO-COAT PAINT)	150	\$6.00	SF	\$900.00	\$7.00	\$1,050.00	\$5.00	\$750.00	\$5.50	\$825.00	\$17.25	\$2,587.50
34	4" STRIPING (TWO-COAT PAINT)	330	\$1.00	LF	\$330.00	\$3.00	\$990.00	\$1.10	\$363.00	\$0.65	\$214.50	\$0.58	\$191.40
Unit Price Total					\$555,020.00	\$538,292.00	\$546,806.00	\$548,038.50	\$673,997.93				
(3) Local Small Business Enterprise (LSBE) Preference Amount					\$0.00	\$0.00	\$0.00	\$0.00	\$0.00				

Project Name: San Gabriel River Bike Trail, Phase 3

Project ID: RDC0015064

Bids Opened: 1/5/2012

Office Engineer: Jose Pou 626-458-2191

Addenda: 0

Duration: 65 Working Day(s)

				Engineer's Estimate	(17) Shawnan	(18) Bitech Construction Company, Inc.	(19) MG Enterprises	(20) Nye and Nelson, Inc.			
(1) Preliminary Bid Amount					\$538,292.00	\$546,806.00	\$551,732.50	\$673,997.93			
(2) Unit Price Detail											
<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Unit</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>	<u>Unit Price</u>	<u>Amount</u>
(4) LSBE Adjusted Amount					\$538,292.00	\$546,806.00	\$548,038.50	\$673,997.93			
Comments							NON RESPONSIVE				

