					RY REFURBISHMEN		20000076)			ESTIM	ATE: \$4,000,000
				SPECS. NO. 742		IT PROJECT (BR				ESTIM	<u>41E:</u> \$4,000,00
				BID OPENING: F	EBRUARY 14, 2019						
Public Works				**PRELIMINARY BID RESULTS**				County of Los Angeles Local Small Business Enterprise Bid Preference is 7-15% of Lowest Bid and shall not exceed \$150,000.			
LOS ANGELES COUNTY						<u>30L13</u>		IS 7-15% OF LOWES	t Bid and shall no	ot exceed \$150,000	•
								Lowest Bid	\$3,805,000.00		<u> </u>
				7-15%					\$150,000.00		
					MULTIPLY						l
					EXTENDED OVERHEAD DAILY		COUNTY OF	COUNTY OF			ľ
					RATE TIMES 30		LOS ANGELES	LOS ANGELES			ľ
NAME OF BIDDER	CONTRACTOR'S	ADDITIVE	ADDITIVE	EXTENDED OVERHEAD	DAYS OF COMPENSABLE		LSBE/DVBE/SE PREFERENCE	LSBE/DVBE/SE PREFERENCE	FINAL		ľ
(CONTRACTOR)	LUMP SUM BID	ALTERNATE1	ALTERNATE 2	DAILY RATE	DELAY	SUBTOTAL	PROGRAM	(DEDUCTION)	RESULT		ľ
1 Chalmers Construction					· · · · · · · · · · · · · · · · · · ·				• •		
Services, Inc.	\$3,368,000.00	\$422,000.00	\$0.00	\$500.00	\$15,000.00	\$3,805,000.00	N		\$3,805,000.00		
2											
Monet Construction, Inc.	\$3,755,000.00	\$307,000.00	\$0.00	\$200.00	\$6,000.00	\$4,068,000.00	Y	\$150,000.00	\$3,918,000.00		
3											
Cal City Construction, Inc.	\$3,630,000.00	\$530,000.00	\$0.00	\$500.00	\$15,000.00	\$4,175,000.00	N		\$4,175,000.00		<u> </u>
4 A.W.I Builders, Inc.	\$2,006,014,00	\$1 45 000 00	¢0.00	¢2 200 00	¢cc 000 00	¢4 007 044 00	N		\$4 207 044 00		
	\$3,996,911.00	\$145,000.00	\$0.00	\$2,200.00	\$66,000.00	\$4,207,911.00	N		\$4,207,911.00		
5 New Dynasty Construction Co.	\$4,100,500.00	\$238,000.00	\$0.00	\$1,000.00	\$30,000.00	\$4,368,500.00	N		\$4,368,500.00		ľ
	¢ 1,100,000100	+200,000100	+0.00	¢ 1,000100	\$00,000.00	\$ 1,000,000100			<i>↓</i> 1,000,000100		
6 Woodcliff Corporation	\$4,113,000.00	\$520,000.00	\$0.00	\$0.00	\$0.00	\$4,633,000.00	Ν		\$4,633,000.00		ľ
7											
CWS Systems, Inc.	\$3,961,000.00	\$598,000.00	\$0.00	\$2,800.00	\$84,000.00	\$4,643,000.00	N		\$4,643,000.00		
8											
New Creation Builders	\$4,335,787.70	\$265,000.00	\$0.00	\$2,500.00	\$75,000.00	\$4,675,787.70	N		\$4,675,787.70		
9 Archico	* 4 005 000 00	* 4 4 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0	* 0.00	* 4 000 00	* 22,022,02	* 4 77 4 000 00			* 4 == 4 000 00		ľ
	\$4,295,000.00	\$440,000.00	\$0.00	\$1,300.00	\$39,000.00	\$4,774,000.00	N		\$4,774,000.00		
10 Morillo Construction, Inc.	\$4,794,000.00	\$316,200.00	\$0.00	\$600.00	\$18,000.00	\$5,128,200.00	Y	\$150.000.00	\$4,978,200.00		
	 	+• •••; =•••••				<i>v</i> ,. <u>_</u> , <u>_</u> , <u>_</u> , <u>_</u> , <u></u> ,		+100,000100	¥ 1,01 0,200100		
International, Inc.	\$3,990,000.00	\$225,000.00	\$0.00	\$30,000.00	\$900,000.00	\$5,115,000.00	N		\$5,115,000.00		
12											
GMZ Engineering, Inc.	\$4,900,000.00	\$200,000.00	\$0.00	\$500.00	\$15,000.00	\$5,115,000.00	N		\$5,115,000.00		
13											
Kemcorp Constructions, Inc.	\$4,775,000.00	\$300,000.00	\$0.00	\$2,000.00	\$60,000.00	\$5,135,000.00	N		\$5,135,000.00		
14 PCN3 Inc	¢ 4 675 000 00	£407 000 00	¢0.00	¢4 000 00	¢20,000,00	¢E 200 000 00	N		¢5 000 000 00		
PCN3, Inc.	\$4,675,000.00	\$497,000.00	\$0.00	\$1,000.00	\$30,000.00	\$5,202,000.00	N		\$5,202,000.00		
¹⁵ ACC Contractors, Inc.	\$4,523,000.00	\$680,000.00	\$0.00	\$1,000.00	\$30,000.00	\$5,233,000.00	N		\$5,233,000.00		
	÷,020,000.00	<i>\\</i> 000.00		÷1,000.00		40,200,000.00			¥0,200,000.00		
16 Corporation	\$4,793,337.00	\$515,000.00	\$0.00	\$500.00	\$15,000.00	\$5,323,337.00	N		\$5,323,337.00		
17											
Harry H. Joh Construction	\$5,334,574.00	\$275,000.00	\$0.00	\$0.00	\$0.00	\$5,609,574.00	N		\$5,609,574.00		
18 Technion Contractors TCI,											
Inc.	\$5,497,000.00	\$487,000.00	\$0.00	\$2,750.00	\$82,500.00	\$6,066,500.00	Y	\$150,000.00	\$5,916,500.00		
ontractor's Lump Sum Bid + Additive Alterna	ate 1+Additive Alternate 2+	+(Extended Overhead Dai	ly Rate * 30 Days) + Co	unty of Los Angeles Lo	ocal Small Business Enter	orise Preference = Fi	nal Result				